J_’AIA Document B101" - 2007

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the Fourth day of February in the year Two Thousand Thirteen

(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

Madison County, Mississippi, Other
146 West Center Street
Canton, Mississippi 39046

and the Architect:
(Name, legal status, address and other information)

M3A Architecture, PLLC, Limited Liability Company
4880 McWillie Circle

Jackson, MS 39206

Telephone Number: 601-981-1227

Fax Number: 601-983-4444

for the following Project:
(Name, location and detailed description)

Madison County South Annex - Renovation and Addition

344 Highway 51 South
Ridgeland, Mississippi 39157

Renovation and addition of the Madison County Tax Collector building (South Annex)
located at 344 Highway 51 South, Ridgeland, Mississippi 39157

The Owner and Architect agree as follows,

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences. Consultation with an
altorney is encouraged with respect
to its completion or modification.
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EXHIBIT A INITIAL INFORMATION

ARTICLE1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Article 1 and in optional Exhibit A, Initial
Information:

(Complete Exhibit A, Initial Information, and incorporate it into the Agreement at Section 13.2, or state below
Initial Information such as details of the Project’s site and program, Owner’s contractors and consultants,
Architect’s consultants, Owner’s budget for the Cost of the Work, authorized representatives, anticipated
procuvement method, and other information relevant to the Project.)

| Owner and Architect to discuss, plan and agree on programming requirements to define scope of work.
§ 1.2 The Owner’s anticipated dates for commencement of construction and Substantial Completion of the Work are
set forth below:
1 Commencement of construction date:
| TBD
.2 Substantial Completion date:
| TBD
§ 1.3 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the

schedule, the Architect’s services and the Architect’s compensation.

ARTICLE2 ARCHITECT'S RESPONSIBILITIES
§ 2.1 The Architect shall provide the professional services as set forth in this Agreement.
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Init.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of
the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance for the duration of this Agreement. If any of the
requirements set forth below exceed the types and limits the Architect normally maintains, the Owner shall
reimburse the Architect for any additional cost:
(Identify types and limits of insurance coverage, and other insurance requirements applicable to the Agreement, if
any.)

1 General Liability

$1,000,000.00 State of Mississippi Minimum
.2 Automobile Liability

$1,000,000.00 State of Mississippi Minimum

3 Workers’ Compensation

$1,000,000.00 State of Mississippi Minimum

4 Professional Liability

$1,000,000.00 State of Mississippi Minimum

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary
structural, mechanical, and electrical engineering services, Services not set forth in this Article 3 are Additional
Services.

§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design
criteria, attend Project meetings, communicate with members of the Project team and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants, The Architect shall be entitled to rely on the accuracy and completeness of services and information
furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to the
Owner if the Architect becomes aware of any error, omission or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information.
The schedule shall include allowances for periods of time required for the Owner’s review, for the performance of
the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded
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by the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the
Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s
approval,

§ 3.1.5 The Architect shall, at appropriate times, contact the governmental authorities required to approve the
Construction Documents and the entities providing utility services to the Project. In designing the Project, the
Architect shall respond to applicable design requirements imposed by such governmental authorities and by such
entities providing utility services.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 SCHEMATIC DESIGN PHASE SERVICES
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost
of the Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in
terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any
inconsistencies discovered in the information, and (2) other information or consulting services that may be
reasonably needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project, including the feasibility of incorporating
environmentally responsible design approaches. The Architect shall reach an understanding with the Owner
regarding the requirements of the Project.

§ 3.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect shall prepare and present for
the Owner’s approval a preliminary design illustrating the scale and relationship of the Project components,

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital modeling. Preliminary selections of
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and
building orientation, together with other considerations based on program and aesthetics, in developing a design that
is consistent with the Owner’s program, schedule and budget for the Cost of the Work, The Owner may obtain other
environmentally responsible design services under Article 4.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s
approval.

§ 3.3 DESIGN DEVELOPMENT PHASE SERVICES

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and
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describe the development of the approved Schematic Design Documents and shall consist of drawings and other
documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building
systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and
electrical systems, and such other elements as may be appropriate. The Design Development Documents shall also
include outline specifications that identify major materials and systems and establish in general their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 CONSTRUCTION DOCUMENTS PHASE SERVICES

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels of materials and systems and other requirements for the
construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals,
which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental
authorities having jurisdiction over the Project.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) bidding and procurement information that describes the time, place and
conditions of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and
Contractor; and (3) the Conditions of the Contract for Construction (General, Supplementary and other Conditions).
The Architect shall also compile a project manual that includes the Conditions of the Contract for Construction and
Specifications and may include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments
to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s
approval.

§ 3.5 BIDDING OR NEGOTIATION PHASE SERVICES

§ 3.5.1 GENERAL

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s
approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive
bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid
or proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 COMPETITIVE BIDDING
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by

1 procuring the reproduction of Bidding Documents for distribution to prospective bidders;

.2 distributing the Bidding Documents to prospective bidders, requesting their return upon completion
of the bidding process, and maintaining a log of distribution and retrieval and of the amounts of
deposits, if any, received from and returned to prospective bidders;

3 organizing and conducting a pre-bid conference for prospective bidders;

4 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and

.5 organizing and conducting the opening of the bids, and subsequently documenting and distributing
the bidding results, as directed by the Owner.
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§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective bidders.

§ 3.5.3 NEGOTIATED PROPOSALS
§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by
1 procuring the reproduction of Proposal Documents for distribution to prospective contractors, and
requesting their return upon completion of the negotiation process;
.2 organizing and participating in selection interviews with prospective contractors; and
3 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 The Architect shall consider requests for substitutions, if the Proposal Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective contractors.

§ 3.6 CONSTRUCTION PHASE SERVICES

§ 3.6.1 GENERAL

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set
forth below and in ATA Document A201™-2007, General Conditions of the Contract for Construction. If the Ovwner
and Contractor modify ATA Document A201-2007, those modifications shall not affect the Architect’s services
under this Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services, The
Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not
have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other
persons or entities performing portions of the Work.

§ 3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences
with the award of the Contract for Construction and terminates on the date the Architect issues the final Certificate
for Payment,

§ 3.6.2 EVALUATIONS OF THE WORK

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise
required in Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work
completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not
be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On
the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of
the portion of the Work completed, and report to the Owner (1) known deviations from the Contract Documents and
from the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in
the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or
testing of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is
fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the
Contractor, Subcontractors, material and equipment suppliers, their agents or employees or other persons or entities
performing portions of the Work.
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§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor, The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that
term is defined in AIA Document A201-2007, the Architect shall render initial decisions on Claims between the
Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 CERTIFICATES FOR PAYMENT TO CONTRACTOR

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents,
The foregoing representations are subject (1) to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to correction of
minor deviations from the Contract Documents prior to completion, and (4) to specific qualifications expressed by
the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of
the Contract Sum,

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment,

§ 3.6.4 SUBMITTALS

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal
schedule or, in the absence of an approved submittal schedule, with reasonable promptness while allowing sufficient
time in the Architect’s professional judgment to permit adequate review.

§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve or
take other appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples,
but only for the limited purpose of checking for conformance with information given and the design concept
expressed in the Contract Documents. Review of such submittals is not for the purpose of determining the accuracy
and completeness of other information such as dimensions, quantities, and installation or performance of equipment
or systems, which are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety
precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods,
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review Shop
Drawings and other submittals related to the Work designed or certified by the design professional retained by the
Contractor that bear such professional’s seal and signature when submitted to the Architect. The Architect shall be
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entitled to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals
performed or provided by such design professionals.

§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect shall review and respond to requests for information
about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests
for information. Requests for information shall include, at a minimum, a detailed written statement that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with
reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and
Specifications in response to requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 CHANGES IN THE WORK

§ 3.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
the provisions of Section 4.3, the Architect shall prepare Change Orders and Construction Change Directives for the
Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 PROJECT COMPLETION

§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the
date of final completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to
the Owner, for the Owner’s review and records, written warranties and related documents required by the Contract
Documents and assembled by the Contractor; and issue a final Certificate for Payment based upon a final inspection
indicating the Work complies with the requirements of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the
balance of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the
Contract Sum, if any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance.

ARTICLE 4 ADDITIONAL SERVICES

§ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Project. The
Architect shall provide the listed Additional Services only if specifically designated in the table below as the
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2.

(Designate the Additional Services the Architect shall provide in the second colunm of the table below. In the third
column indicate whether the service description is located in Section 4.2 or in an attached exhibit. If in an exhibit,
identify the exhibit.)
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Additional Services

Responsibility
(Architect, Owner

Location of Service Description
(Section 4.2 below or in an exhibit

or attached to this document and
Not Provided) identified below)

§4.1.1 Programming Basic Services
§4.1.2 Multiple preliminary designs Not Provided
§4.1.3 Measured drawings Not Provided
§4.1.4 Existing facilities surveys Basic Services
§4.1.5 Site Evaluation and Planning (B203™-2007) Not Provided
§4.1.6 Building information modeling Not Provided
§4.1.7  Civil engineering Owner

§4.1.8  Landscape design Not Provided
§4.1.9 Architectural Interior Design (B252™-2007) Not Provided
§4.1.10  Value Analysis (B204™-2007) Not Provided
§4.1.11  Detailed cost estimating Not Provided
§4.1.12  On-site project representation Not Provided
§4.113  Conformed construction documents Not Provided
§4.1.14  As-Designed Record drawings Not Provided
§4.1.15  As-Constructed Record drawings Not Provided
§4.1.16  Post occupancy evaluation Not Provided
§ 4117  Facility Support Services (B210™-2007) Not Provided
§4.1.18  Tenant-related services Not Provided
§4.1.19  Coordination of Owner’s consultants Not Provided
§4.1.20  Telecommunications/data design Not Provided
§4.1.21  Security Evaluation and Planning (B206™- Not Provided

2007)
§41.22 Commissioning (B211™-2007) Not Provided
§4.1.23  Extensive environmentally responsible design Not Provided
§4.1.24 LEED® Certification (B214™-2007) Not Provided
§4.1.25  Fasi-track design services Not Provided
§4.1.26  Historic Preservation (B205™-2007) Not Provided
§4.1.27  Furniture, Furnishings, and Equipment Design | Not Provided
(B253™-2007)
§4.1.28  Geotechnical Investigation and Reporting Owner

§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not
further described in an exhibit attached to this document.

NA

§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with
this Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in
the Architect’s schedule.

§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following services until the Architect receives the Owner’s written authorization:

Services necessitated by a change in the Initial Information, previous instructions or approvals given
by the Owner, or a material change in the Project including, but not limited to, size, quality,
complexity, the Owner’s schedule or budget for Cost of the Work, or procurement or delivery

method;

Services necessitated by the Owner’s request for extensive environmentally responsible design
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®

certification;
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3 Changing or editing previously prepared Instruments of Service necessitated by the enactment or
revision of codes, laws or regulations or official interpretations;

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure
of performance on the part of the Owner or the Owner’s consultants or contractors;

5 Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner
authorized recipients;

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the
Owner;

.1 Preparation for, and attendance at, a public presentation, meeting or hearing;

.8 Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where
the Architect is party thereto;

.9  Evaluation of the qualifications of bidders or persons providing proposals;

10 Consultation concerning replacement of Work resulting from fire or other cause during construction;
or

A1 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services,
notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If the
Owner subsequently determines that all or parts of those services are not required, the Owner shall give prompt
written notice to the Architect, and the Owner shall have no further obligation to compensate the Architect for those
services:

1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study
and comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s
proposals and supporting data, or the preparation or revision of Instruments of Service;

4 Evaluating an extensive number of Claims as the Initial Decision Maker;

5  Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom; or

.6 To the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60
days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial
Completion identified in Initial Information, whichever is earlier,

§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
A Two (2)reviews of each Shop Drawing, Product Data item, sample and similar submittal of the
Contractor
2 Twenty-four ( 24 ) visits to the site by the Architect over the duration of the Project during
construction
3 Two (2) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 Two (2) inspections for any portion of the Work to determine final completion

§ 4.3.4 If the services covered by this Agreement have not been completed within Two ( 2 ) months of the date of
this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be
compensated as Additional Services.

ARTICLES OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility,
expandability, special equipment, systems and site requirements. Within 15 days after receipt of a written request
from the Architect, the Owner shall furnish the requested information as necessary and relevant for the Architect to
evaluate, give notice of or enforce lien rights.
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§ 5.2 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies
related to all of these costs. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the
Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding
change in the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project.
The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for
the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions and necessary data with respect to existing buildings, other improvements
and trees; and information concerning available utility services and lines, both public and private, above and below
grade, including inverts and depths. All the information on the survey shall be referenced to a Project benchmark.

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include but are not limited to test
borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic
evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil
conditions, with written reports and appropriate recommendations.

§ 5.6 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants, The Owner shall furnish the services of consultants other than those designated
in this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect requests
such services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall
require that its consultants maintain professional liability insurance as appropriate to the services provided.

§ 5.7 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.8 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.9 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.10 Except as otherwise provided in this Agreement, or when direct communications have been specially
authorized, the Owner shall endeavor to communicate with the Contractor and the Architect’s consultants through
the Architect about matters arising out of or relating to the Contract Documents, The Owner shall promptly notify
the Architect of any direct communications that may affect the Architect’s services.

§ 5.11 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement.
The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor,
including the General Conditions of the Contract for Construction.

§ 512 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs,
overhead and profit. The Cost of the Work does not include the compensation of the Architect, the costs of the land,
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rights-of-way, financing, contingencies for changes in the Work or other costs that are the responsibility of the
Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted
throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of
the Work, the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared
by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither
the Architect nor the Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost
of the Work or from any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for
design, bidding and price escalation; to determine what materials, equipment, component systems and types of
construction are to be included in the Contract Documents; to make reasonable adjustments in the program and
scope of the Project; and to include in the Contract Documents alternate bids as may be necessary to adjust the
estimated Cost of the Work to meet the Owner’s budget for the Cost of the Work. The Architect’s estimate of the
Cost of the Work shall be based on current area, volume or similar conceptual estimating techniques. If the Owner
requests detailed cost estimating services, the Architect shall provide such services as an Additional Service under
Article 4.

§ 6.4 If the Bidding or Negotiation Phase has not commenced within 90 days after the Architect submits the
Construction Documents to the Owner, through no fault of the Architect, the Owner’s budget for the Cost of the
Work shall be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall
A give written approval of an increase in the budget for the Cost of the Work;
.2 authorize rebidding or renegotiating of the Project within a reasonable time;
.3 terminate in accordance with Section 9.5;
4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Work; or
5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect, without additional compensation, shall
modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the
conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1. The
Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility under this
Article 6.

ARTICLE7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to
transmit such information for its use on the Project. If the Owner and Architect intend to transmit Instruments of
Service or any other information or documentation in digital form, they shall endeavor to establish necessary
protocols governing such transmissions.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication
in derogation of the reserved rights of the Architect and the Architect’s consultants,
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§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering
and adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment
of all sums when due, under this Agreement, The Architect shall obtain similar nonexclusive licenses from the
Architect’s consultants consistent with this Agreement. The license granted under this section permits the Owner to
authorize the Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the
Owner’s consultants and separate contractors, to reproduce applicable portions of the Instruments of Service solely
and exclusively for use in performing services or construction for the Project. If the Architect rightfully terminates
this Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the author of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the
Architect and its consultants firom all costs and expenses, including the cost of defense, related to claims and causes
of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of
the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner
rightfully terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 GENERAL

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the
method of binding dispute resolution selected in this Agreement within the period specified by applicable law, but in
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect
waive all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents and employees of the other for damages, except such
rights as they may have to the proceeds of such insurance as set forth in AIA Document A201-2007, General
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the
contractors, consultants, agents and employees of any of them similar waivers in favor of the other parties
enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes or other matters in question
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 MEDIATION

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with
the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between
them by mediation which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of
the Agreement. A request for mediation shall be made in writing, delivered to the other party to the Agreement, and
filed with the person or entity administering the mediation. The request may be made concurrently with the filing of
a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration
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Init.

proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s)
and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:

(Check the appropriate box. If the Owner and Architect do not select a method of binding dispute resolution below,
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, the dispute will
be resolved in a court of competent jurisdiction.)

[X]  Arbitration pursuant to Section 8.3 of this Agreement
[ 1] Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

§ 8.3 ARBITRATION

§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by,
mediation shall be subject to arbitration which, unless the parties mutually agree otherwise, shall be administered by
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the
date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this
Agreement, and filed with the person or entity administering the arbitration,

§8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the claim, dispute or other matter in question would be barred by the applicable statute of limitations. For statute
of limitations purposes, receipt of a written demand for arbitration by the person or entity administering the
arbitration shall constitute the institution of legal or equitable proceedings based on the claim, dispute or other
matter in question.

§ 8.3.2 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity
duly consented to by parties to this Agreement shall be specifically enforceable in accordance with applicable law in
any court having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance
with applicable law in any court having jurisdiction thereof.

§ 8.3.4 CONSOLIDATION OR JOINDER

§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact;
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially invelved in a
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration,
provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an
additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question
not described in the written consent.
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§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and
Architect under this Agreement.

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension
of performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services, Before resuming services, the Architect shall be paid all sums due prior to suspension and any expenses
incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining
services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice,

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating
the termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owmer’s convenience and without cause.

§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services
performed prior to termination, together with Reimbursable Expenses then due and all Termination Expenses as
defined in Section 9.7.

§ 9.7 Termination Expenses are in addition to compensation for the Architect’s services and include expenses
directly attributable to termination for which the Architect is not otherwise compensated, plus an amount for the
Architect’s anticipated profit on the value of the services not performed by the Architect.

§ 9.8 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this
Agreement are set forth in Article 7 and Section 11.9.

ARTICLE 10 MISCELLANEQUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, except that if the
parties have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern
Section 8.3.

§10.2 Terms in this Agreement shall have the same meaning as those in ATA Document A201-2007, General
Conditions of the Contract for Construction.

§10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the
written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for
the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the
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Architect for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or
consents that would require knowledge, services or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor
of a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site.

§10.7 The Architect shall have the right to include photographic or artistic representations of the design of the
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable
access to the completed Project to make such representations, However, the Architect’s materials shall not include
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of
the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide
professional credit for the Architect in the Owner’s promotional materials for the Project.

§ 10.8 If the Architect or Owner receives information specifically designated by the other party as "confidential" or
"business proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it
to any other person except to (1) its employees, (2) those who need to know the content of such information in order
to perform services or construction solely and exclusively for the Project, or (3) its consultants and contractors
whose contracts include similar restrictions on the use of confidential information.

ARTICLE 11 COMPENSATION

§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:

(Insert amount of, or basis for, compensation,)

The architect will provide basic services for a lump sum fee based off a percentage of construction cost. The
percentage of construction cost that lump sum fee will be calculated shall be Seven and One Half Percent (7.5%) of
final overall construction cost.

§ 11.2 For Additional Services designated in Section 4.1, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

Compensation for additional services shall be agreed upon in writing by Owner and Architect before
commencement of services.

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

Compensation for additional services shall be agreed upon in writing by Owner and Architect before
commencement of services.

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or
11.3, shall be the amount invoiced to the Architect plus Two percent ( 2.00 %), or as otherwise stated below:

§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work,
the compensation for each phase of services shall be as follows:

Schematic Design Phase Fifteen  percent ( 15 %)
Design Development Phase Twenty-five  percent ( 25 %)
Construction Documents Thirty-five  percent ( 35 %)
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Phase

Bidding or Negotiation Phase Five  percent ( 5 %)
Construction Phase Twenty  percent ( 20 %)
Total Basic Compensation one hundred  percent ( 100 %)

§ 11.6 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are
deleted or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent
services are performed on those portions, in accordance with the schedule set forth in Section 11.5 based on (1) the
lowest bona fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of
the Cost of the Work for such portions of the Project. The Architect shall be entitled to compensation in accordance
with this Agreement for all services performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth
below. The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review
practices.

(If applicable, attach an exhibit of hourly biiling rates or insert them below.)

| Exhibit A

Employee or Category Rate

§ 11.8 COMPENSATION FOR REIMBURSABLE EXPENSES

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include

expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:

1 Transportation and authorized out-of-town travel and subsistence;
.2 Long distance services, dedicated data and communication services, teleconferences, Project Web
sites, and extranets;

Fees paid for securing approval of authorities having jurisdiction over the Project;

Printing, reproductions, plots, standard form documents;

Postage, handling and delivery;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

Renderings, models, mock-ups, professional photography, and presentation materials requested by

the Owner;

.8 Architect’s Consultant’s expense of professional liability insurance dedicated exclusively to this
Project, or the expense of additional insurance coverage or limits if the Owner requests such
insurance in excess of that normally carried by the Architect’s consultants;

.9  All taxes levied on professicnal services and on reimbursable expenses;

10 Site office expenses; and

A1 Other similar Project-related expenditures.

Nonhw

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus Zero percent ( 0.00 %) of the expenses incurred.

§ 11.9 COMPENSATION FOR USE OF ARCHITECT’S INSTRUMENTS OF SERVICE

If the Owner terminates the Architect for its convenience under Section 9.5, or the Architect terminates this
Agreement under Section 9.3, the Owner shall pay a licensing fee as compensation for the Owner’s continued use of
the Architect’s Instruments of Service solely for purposes of completing, using and maintaining the Project as
follows:

| $50,000.00

§ 11,10 PAYMENTS TO THE ARCHITECT

§ 11.10.1 An initial payment of Zero Dollars and Zero Cents ($ 0.00 ) shall be made upon execution of this
Agreement and is the minimum payment under this Agreement. It shall be credited to the Owner’s account in the
final invoice.
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§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid Thirty ( 30 ) days after
the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing
from time to time at the principal place of business of the Architect.

(Insert vate of monthly or annual interest agreed upon.)

| 2.00 % monthly

§ 11.10.3 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in
the Work unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution
proceeding.

§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on
the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:

| None

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents listed below:

1 AIA Document B101™-2007, Standard Form Agreement Between Owner and Architect
.2 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed, or the following:

.3 Other documents:
(List other documents, if any, including Exhibit A, Initial Information, and additional scopes of
service, if any, forming part of the Agreement.)
| Exhibit A - Hourly Billing Rate

This Agreement entered into as of the day and year first written above.

= Tk,

(Signature) ” Sigiatire) [

John Bell Crosby, President, Madison County Board Wiltiam L, McEfrgy, Principal
of Supervisors

(Printed name and title) (Printed name and title)
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Additions and Deletions Report for
AIA” Document B101™ - 2007

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AlA document in order to complete it, as well as any text the author may have added to or deleted from
the original AlA text. Added text is shown underiined. Deleted text is indicated with a horizontal line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any
part of the associated AIA document. This Additions and Deletions Report and its associated document were generated
simultaneously by AIA software at 09:10:09 on 03/15/2013.

PAGE 1

AGREEMENT made as of the Fourth day of February in the year Two Thousand Thirteen

Madison County, Mississippi, Other
146 West Center Street
Canton, Mississippi 39046

M3A Architecture, PLLC, Limited Liability Company
4880 McWillie Circle

Jackson, MS 39206

Telephone Number: 601-981-1227

Fax Number: 601-983-4444

Madison County South Annex - Renovation and Addition

344 Highway 51 South

Ridgeland, Mississippi 39157

Renovation and addition of the Madison County Tax Collector building (South Annex) located at 344 Highway 51
South, Ridgeland, Mississippi 39157

PAGE 2

Owner and Architect to discuss. plan and agree on programming requirements to define scope of work.

TBD

TBD
PAGE 3

$1,000.000.00 State of Mississippi Minimum
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$1,000,000.00 State of Mississippi Minimum

$1,000,000.00 State of Mississippi Minimum

$1,000,000.00 State of Mississippi Minimum

PAGE 9
§4.1.1 Programming Basic Services
§4.1.2 Multiple preliminary designs Not Provided
§413  Measured drawings Not Provided
§4.1.4 Existing facilities surveys Basic Services
§41.5 Site Evaluation and Planning (B203™-2007) Not Provided
§4.1.6  Building information modeling Not Provided
§4.1.7 Civil engineering Owner
§41.8  Landscape design Not Provided
§41.9 Architectural Interior Design (B252™-2007) Not Provided
§4.1.10  Value Analysis (B204™-2007) Not Provided
§41.41  Detailed cost estimating Not Provided
§4.112  On-site project representation Not Provided
§4.1.13  Conformed construction documents Not Provided
§41.14  As-Designed Record drawings Not Provided
§4.115  As-Constructed Record drawings Not Provided
§4.1.16  Post occupancy evaluation Not Provided
§4.1.17  Facility Support Services (B210™-2007) Not Provided
§4.1.18  Tenant-related services Not Provided
§4.1.19  Coordination of Owner’s consultants Not Provided
§41.20  Telecommunications/data design Not Provided
§41.21  Security Evaluation and Planning (B206™— Not Provided
2007)
§4.1.22  Commissioning (B211™-2007) Not Provided
§4.1.23  Extensive environmentally responsible design Not Provided
§4.1.24  LEED" Certification (B214™-2007) Not Provided
§4.1.25  Fast-track design services Not Provided
§4.1.26  Historic Preservation (B205™-2007) Not Provided
§4.1.27  Furniture, Furnishings, and Equipment Design | Not Provided
(B253™-2007)
§4.1.28 Geotechnical Investigation and Reporting Owner
NA
PAGE 10
A Two(2)reviews of each Shop Drawing, Product Data item, sample and similar submittal of the
Contractor
2 Twenty-four ( 24 ) visits to the site by the Architect over the duration of the Project during
construction
3 Two( 2)inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 Two( 2) inspections for any portion of the Work to determine final completion
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§ 4.3.4 If the services covered by this Agreement have not been completed within Two ( 2 ) months of the date of
this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be
compensated as Additional Services.

PAGE 14
[X]  Arbitration pursuant to Section 8.3 of this Agreement
PAGE 16
The architect will provide basic services for a lump sum fee based off a percentage of construction cost. The

percentage of construction cost that lump sum fee will be calculated shall be Seven and One Half Percent (7.5%) of
final overall construction cost.

Compensation for additional services shall be agreed upon in writing by Owner and Architect before
commencement of services.

Compensation for additional services shall be agreed upon in writing by Owner and Architect before
commencement of services,.

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or
11.3, shall be the amount invoiced to the Architect plus Two percent ( 2.00 %), or as otherwise stated below:

Schematic Design Phase Fifteen  percent ( 15 %)
Design Development Phase Twenty-five  percent ( 25 %)
Construction Documents Thirty-five  percent ( 35 %)
Phase
Bidding or Negotiation Phase Five  percent ( 5 %)
Construction Phase Twenty  percent ( 20 %)
PAGE 17
Exhibit A

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus Zero percent ( 0.00 %) of the expenses incurred.

$50.000.00

e

§ 11.10.1 An initial payment of Zero Dollars and Zero Cents ($ 0.00 ) shall be made upon execution of this
Agreement and is the minimum payment under this Agreement, It shall be credited to the Owner’s account in the
final invoice.
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§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid Thirty ( 30 ) days after
the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing

from time to time at the principal place of business of the Architect.

PAGE 18

2.00 % monthly

None

Exhibit A - Hourly Billing Rate

John Bell Crosby, President, Madison County Board
of Supervisors

William L. McElroy, Principal
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Certification of Document’s Authenticity
AIA® Document D401™ — 2003

1, William L. McElroy, ATA, NCARB, hereby certify, to the best of my knowledge, information and belief, that I
created the attached final document simultaneously with its associated Additions and Deletions Report and this
certification at 09:10:09 on 03/15/2013 under Order No. 0935903981 _1 from AIA Contract Documents software
and that in preparing the attached final document I made no changes to the original text of AIA® Document B101™
— 2007, Standard Form of Agreement Between Owner and Architect, as published by the ATA in its software, other
than th jdmons aZtmns shown in the associated Additions and Deletions Report.

(S:gn%z'

e ,:@W

(Title)

3/ 15 [2e13

(Ddted)
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Architectural Services Proposal

M3A Architecture PLLC/William L. McElroy AIA, NCARB is providing the-attached
services proposal information for your review and evaluation. The information is
based off typical services and requirements on projects, and details the services that
we would provide and the expectation our firm would have for the Client to
provide. The basic services that we would provide under our typical contracts
would be as follows:

o Consultation with the Owner to determine and compose the scope of work
for the project, these services would entail the following

Project Programming to define scope of work
Project prioritizing to define budget
Preparation of preliminary project budgets

o Preparation of design documents to include plans and specifications to be
used in procurement of proposals from available contractors

Schematic Design Services — preparing preliminary design concepts
and budgets for presentation and approval by Owner

Design development Services — development of approved Schematic
Design concept and project budget for presentation and approval by
Owner

Construction Document Services — development of construction
plans and specifications for the Owner to utilize in procurement of
proposals from bidders.

o Providing bidding and negotiation services to the Owner for the project as
follows:

Advertising of project requirements and procuring proposals from

qualified bidders
Providing recommendations to the Owner for selecting a qualified

bidder for the project
Providing contract negotiation and preparation services to the Owner

for each project

o Providing Construction Administration services to the Owner for the project
as follows:

Providing construction observation, administration, and
documentation for the project

Routine site visits and inspections of work

Routine project meetings with contractors, and Owner

[nspection for completion of project and providing contractors with a
detailed punch list of items for correction

Submittal and shop drawing reviews for products and materials to be
used on the project.

Project close out and review assistance for completion of project
Warranty period inspection and correction of project

M3A / McElroy & Associates, Architecture, PLLC

William L. McElroy, AIA, NCARB - Architect
4880 McWillie Circle | Jackson, MS 39206 | www.m3aarch.com
Tele: (601) 981-1227 | Fax: (601) 983-4444




The above services outline the basic services that we typically provide for our
piojects. Once selection of our firm has been made, we will discuss all services
required for each project with you and finalize and defined those services for each
project and each contract.

Our typical expectations for what we desire for the Owner to provide for each
project would be as follows:

Provide a single person point of contact or project manager to convey, discuss, and
develop the projects
o Provide a preliminary overall definition and scope of the Districts project
goals
o Assist in the development of preliminary project scheduling
o Assistin development of construction activity coordination to minimize the
disruption to the daily functions of the District
o Provide all available information for each project for existing site
information and building information to include but not limited to the
following:
n  Topographical and boundary surveys
n  Geotechnical investigations and Reports
» Hazardous Materials Investigation and Reports
= Existing Building As Built Drawings
= Civil Engineering Services
= Property Utility Services and Surveys

The above information is just typical request that we make of all of our Clients on
our projects. Typically some or none of the requested information is available. In
the event that information that is needed is not available we assist our clients in
procuring and providing the necessary information for each project.

M3A / McElroy & Associates, Architecture, PLLC

William L. McElroy, AIA, NCARB - Architect

4880 McWillie Circle | Jackson, MS 39206 | www.m3aarch.com
Tele: (601) 981-1227 | Fax: (601) 983-4444




Proposed Work Schedule

M3A Architecture PLLC/William L. McElroy AIA, NCARB has a dedication of
always being available to our clients. Our office hours operate as any normal
business on Monday through Friday, but our project personnel make themselves
available to their clients at all times. By creating a personal line of connection, our
responsiveness to our clients carries a higher standard than set forth in the industry.
Accessibility to our clients is a keystone to our commitment to our clients.
Depending on travel distance and the time of notification we typically can respond
to client concerns the day of notification, but in most cases a 24 hour period is the
maximum window in which we respond.

For every project we establish completion benchmarks and calendar days for
milestones at the start and strive to meet these dates. For the purpose of the District
projects we would propose the following work schedule:

Programming and Initial Assessment — Architect and Project Manager to begin
initial project dialogue to gather project parameters and initial information

from the client.

Typical Duration - Twenty (20) Calendar Days

Architect/Client Meetings — One (1) Initial Meeting and One (1) Final
Meeting

Schematic Design — Architect and Project Manager produce initial design
concepts for the project for presentation and approval by the Client.
Typical Duration — Thirty (30) Calendar Days
Architect/Client Meetings — Bi Weekly for duration of phase

Design Development — Architect and Draftsman begin to plan and design the
functional aspects of the project, and produce code compliant preliminary
documents to provide the Client for approval.

Typical Duration — Thirty (30) Calendar Days
Architect/Client Meetings — Bi weekly for duration of phase

Construction Documents — Architect and Draftsman work with require
engineers to develop the Design Development information into a buildable
set of construction documents. Drawings are provided to client for final
approval, and code review and compliance officials for jurisdictions having
authority are contacted for review and approval.

Typical Duration - Sixty (60) Calendar Days
Architect/Client Meetings — Bi Weekly for duration of phase

Bidding and Negotiations — After final approval by client and review officials,
Architect and Project Manager assist the client in advertising, soliciting and

M3A / McElroy & Associates, Architecture, PLLC
William L. McElroy, AIA, NCARB - Architect

4880 McWillie Circle | Jackson, MS 39206 | www.m3aarch.com
Tele: (601) 981-1227 | Fax: (601) 983-4444




procuring proposals from qualified contractors for the construction of the
approved project. State purchase laws dictate the duration of this phase.
Typical Duration — Thirty Five (35) Calendar Days

Architect/Client Meetings — Three (3) for duration minimum

Construction Administration — Depending on the complexity, size and scope of
the project the construction period can take anywhere from one (1) month
to two (2) years or more.

Architect/Client Meeting — Bi Weekly for duration of construct[on
Construction Inspection — Minimum of one (1) weekly scheduled meeting
on site for duration of project to observe construction

Owner Requested Non Scheduled Site Meeting - One (1) Day, 24 Hour
notice to arrive on site

Contractor Requested Non Scheduled Site Meeting— One (1) Day, 24 Hour
notice to arrive on site

These statements are general in nature and are a good basis for scheduling on all
typical projects. Depending on the size of the project and the scope of work, we
can easily reduce and compress the various stages to accommodate any deadline
or schedule our client’s request that we meet.

M3A / McElroy & Associates, Architecture, PLLC

William L. McElroy, AIA, NCARB - Architect
4880 McWillie Circle | Jackson, MS 39206 | www.m3aarch.com
Tele: (601) 981-1227 | Fax: (601) 983-4444




Proposed Manpower

M3A Architecture PLLC/William L. McElroy AIA NCARB is a full service
Architectural firm with the capacity to perform all in house architectural scopes of
work, from programming, to construction administration for every project. With a
full staff of architects, draftsman, project managers and construction administrators
we can provide every client with the utmost attention to their project.

On a typical project we provide a minimum of four (4) persons that are assigned
varying roles through the progression of the project. We typically provide project
managers for every project that see their assigned projects through from beginning
to end. Throughout the project our staff is utilized in the most efficient manner
possible, by assigning task that cater to their individual experiences, and skill sets.
Our architects become involved during the initial design process to help the client
envision and begin the creative process. Our draftsman assists the architects in the
development of the project, by creating the documents that will be used to
construct the building. During the production of the drawings and specifications,
the architect and the project manager due scheduled reviews of the documents to
ensure code compliance and budget constraints are being met. Once bidding and
contracting start our project managers and construction administrators work
carefully in hand with the client to ensure they are provided the best price possible,
and select the best contractor possible. During construction, the onsite observation
and monitoring is performed by our construction administrators to ensure the
project is on schedule and on budget, and the contractor is performing the work
according to the standards set forth in the construction documents. The project
managers routinely visit the site to stay up to date with the progress of the project,
so they can communicate with the clients regarding all developments of the
process. The work of our staff as a collective group in collaboration with our
clients is what continually helps our firm to meet all benchmark goals and cost for

every project.

As part of this proposal process we would provide the following manpower
resources to the projects:

e Principal Architect — 1
Description - Owner of the firm; will oversee entire project to ensure the
firm provides high level of quality and performance to the project.

o Project Architect — 1
Description - Licensed architect or non-registered graduate with 6-8
years of experience, responsible for daily design or technical
development of the projects; responsible for major project functions;
reports to a principal or partner.

M3A / McElroy & Associates, Architecture, PLLC

William L. McElroy, AIA, NCARB - Architect
4880 McWillie Circle | Jackson, MS 39206 | www.m3aarch.com
Tele: (601) 981-1227 | Fax: (601) 983-4444




Project Manager — 1

Description - Licensed architect or non-registered graduate with more
than 10 years of experience; has overall project management
responsibility for the projects or project teams, including client contact,
scheduling, and budgeting.

Construction Administrator — 1

Description - Manages various aspects of the construction of the
projects. Construction administrators schedule, coordinate and supervise
construction activities and employees. A construction administrator
ensures the project contractors are complying with the construction
plans and specifications and all applicable safety and building codes.

Draftsman — 2

Description - confers with the architects to be able to have an
understanding of the extent and the requirements of the project, and
utilizes both the manual and computer-based application, to materialize
the project. As soon as drafts are completed, they are presented to the
architect and project managers for further review or critique. Once
decisions are made regarding the project, alterations will be made by the
draftsman and changes will them be implemented.

M3A / McElroy & Associates, Architecture, PLLC

William L. McElroy, AIA, NCARB - Architect
4880 McWillie Circle | Jackson, MS 39206 | www.m3aarch.com
Tele: (601) 981-1227 | Fax: (601) 983-4444




Proposed Billing Schedule

M3A Architecture PLLC/William L. McElroy AIA NCARB is providing the following
information for your review and discussion in regards to our typical billing
schedule and cycle for payments for our services. We typically establish
benchmarks for every project and proportion our billing cycle based off the
designated benchmarks. In order to assist our clients with payment for our
services, we generally provide invoices on a monthly basis depending on the
current project phase and the percentage of our fee due during that phase. This
allows our clients to forecast and budget for our services, and it also allows for our
firm to provide our clients with checkpoints and reviews of our work during the
project design process. Our typical billing schedule for our services would be as

follows:

Project Phase Name/Durations Fee Basis Billing Cycle
Programming Phase — 30 days Lump Sum Monthly
Schematic Design — 30 days 15% of Fee Monthly
Design Development — 60 Days 25% of Fee Monthly
Construction Documents — 90 Days 35% of Fee Monthly
Bidding and Negotiations — 35 Days 5% of Fee Monthly
Construction and Administration - TBD  20% of Fee Monthly

Based on the above typical schedule we normally invoice our clients on a monthly
basis. The amount that is invoiced is based off the current stage of development
and the progress of that stage to date. This allows the client to forecast and adjust
their payment schedule and divide our overall fee into smaller more manageable

increments.

The above billing schedule is a typical example that is the model we use to
establish the billing schedule for each project. After selection as your architect we
would be willing to negotiate and adjust the billing cycle according to the financial
operations of the District.

M3A / MCEIroy & Associates, Architecture, PLLC

William L. McElroy, AIA, NCARB - Architect
4880 McWillie Circle | Jackson, MS 39206 | www.m3aarch.com
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Architects Hourly Billing Rates

OVERVIEW

This document will serve as an attachment to the AIA B101 — 2007 Standard Form
Agreement Between Owner and Architect, that list and describes the Architects hourly
billing rates for services of the Architect and the Architect’s Consultants.

For services that are applicable to the rates set forth under this attachment the Owner and
Architect must mutually agree in writing to provide the specific service as required,
and must mutually agree in writing prior to encumbrance of expense to perform
necessary additional services.

Professional Title Hourly Rate
Principal Architect $150.00/hour
Architect, Project (Registered) $130.00/hour
Project Manager $110.00/hour
Interior Designer $110.00/hour
Technical/CADD Operator $85.00/hour
Secretarial/Administration | $45.00/hour

- Consultant Engineer (Principal) $200.00/hour
Consultant Engineer (Registered) $175.00/hour

M3A / McElroy & Associates, Architecture, PLLC

William L. McElroy, AIA, NCARB - Architect
4880 McWillie Circle | Jackson, MS 39206 | www.m3aarch.com
Tele: (601) 981-1227 | Fax: (601) 983-4444




