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May 20, 2019

Mr. Trey Baxter, President

Madison County Board of Supervisors
P.O. Box 608

Canton, MS 39046-0608

RE: Emergency Road and Bridge Repair (ERBR) Executed MOA
Dear Mr. Baxter:

Thank you for submitting the ERBR Memorandum of Agreement (MOA) and the appropriate approval identifying
the Engineer of Record for your project(s). Please find enclosed your fully executed copy of the MOA for your
project(s).

The process to transfer funds has been initiated if preconstruction funds were awarded as detailed in the MOA.
Please allow up to two additional weeks for these deposits to hit your accounts. The remaining funds will be
deposited once the low bid has been awarded and the Final Payment Checklist is submitted to MDOT. The Final
Payment Checklist and guidance on how to submit these items can be found on the ERBR website
www.GoMDOT.com/ERBRF. Once the deposit(s) of ERBR Funds has occurred, please transfer the funds to the
separate account as outlined in the MOA.

You or someone identified in the application process should have received an email with other important
information related to the program and next steps in regards to funding and quarterly reporting. If no one has
received this email or if you have any specific questions please contact us at planning@mdot.ms.gov. Visit MDOT’s
ERBR website at www.GoMDOT.com/ERBRF for additional information that we will be posting throughout the life
of the program. We are excited about this program and warking with you on these very important projects which
will be beneficial to both your community and the entire state.

Sincerely,

U AN A

Melinda L. McGrath, P.E.
Executive Director

Enclosure

Transportation: The Driving Force of a Strong Economy



Memarandum of Agreement
Emergency Road and Bridge Program
ERBR-SAP-45(16)M

Madison County, Mississippi

MEMORANDUM OF AGREEMENT
BETWEEN THE MISSISSIPPI TRANSPORTATION COMMISSION
AND Madison County, Mississippi
Project No. ERBR-SAP-45(16)M

This Memorandum of Agreement (the "Agreement”) is entered into by and between
the Mississippi Transportation Commission (the “Commission”), which executes its
policies through the Executive Director of the Mississippi Department of Transportation
(“MDOT"), whose address is 401 North West Street, Jackson, MS 39201, and Madison
County, Mississippi (the "Recipient”) whose address is P.O. Box 608, Canton, MS 39046-
0608. This Agreement shall become effective upon the date of latest execution shown
below.

WHEREAS, the Mississippi Legislature has created a special fund known as the
Emergency Road and Bridge Repair Fund (the "ERBRF") pursuant to Section 7 and
Section 8 of House Bill No. 1, First Extraordinary Session 2018; and,

WHEREAS, pursuant to said statute, the Department of Finance and
Administration has issted State Revenue Bonds in sufficient amounts to fund this
program, and deposited the same into the said ERBRF; and

WHEREAS, the Mississippi Transportation Commission, acting through the
Mississippi Department of Transportation has enacted rules pursuant to the Mississippi
Administrative Procedures Act for the distribution of said funds; and

WHEREAS; the Recipient has applied for and been chosen to receive a grant of
funds for the replacement of bridge number(s) SA4500000000090, SA4500000000091,
and other associated activities identified in the recipients application as approved by the
Commission on January 22, 2019 (the “Project’),;

WHEREAS, it is understood by and between the parties that the Commission has
no funds available to contribute to the Project other than those being provided through
the ERBRF grant described below, and that the Recipient is solely responsible for any
costs of the Project that exceed the amount of the ERBRF grant.

NOW, THEREFORE, in consideration of the promises and agreements of the
parties hereto, as shown below, it is hereby agreed as follows:

ARTICLE I
DUTIES AND RESPONSIBILITIES

A THE COMMISSION WILL:

Provide funding for the Project identified in this Agreement in an amount not to
exceed $575,000.00 according to the terms and conditions hereof.
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Memorandum of Agreement
Emergency Road and Bridge Program
ERBR-SAP-45(16)M

Madison County, Mississippi

If preconstruction activities were requested in the application and were not started
prior to the award of ERBRF Program funds, transfer an initial installment of funds
from the ERBRF in the amount of $0.00 to the governmental entity shown above
who owns/sponsors the public road or bridge Project to be used for preconstruction
activities.

Once preconstruction activities are complete and the recipient has awarded a
construction contract, transfer the remaining balance of the grant amount (not to
exceed the amount needed to complete the Project). This transfer shall be made
promptly after the award of the construction contract by the Recipient and after the
required documents have been provided to MDOT.

The maximum engineering costs allowed to be paid from ERBRF grant monies
shall be calculated based on a percentage of the successful construction bid
amount. For projects requiring Preliminary Engineering (PE) and Construction
Engineering and Inspection (CE&I), the maximum amount of the total engineering
costs to be paid from the ERBRF shall be fifteen percent (15%) of the amount of
the successful construction bid. For projects that do not require PE services, the
maximum amount of engineering costs to be paid from the ERBRF for engineering
costs shall be ten percent (10%) of the amount of the successful construction bid.
The total-amount allowed for PE and/or CE&I costs shall be the actual cost of these
services or the maximum amounts outlined above, whichever is less.

THE RECIPIENT (CITY/COUNTY) WILL:
Execute and return this Agreement to MDOT by March 15, 2019.

Submit the appropriate approval (e.g. board order) identifying the Engineer of
Record for the Project, who shall be a licensed Professional Engineer registered
with the MS Board of Licensure for Professional Engineers and Surveyors, prior to
the first transfer of funds.

Use the funds solely for the costs of the Project as defined in this Agreement and
upon the terms and provisions of this Agreement. Failure to adhere to any
provision within the Agreement may result in immediate withdrawal of future
funding and will require the return of all unexpended funds upon written demand
from MDOT.

Maintain Emergency Road and Bridge Repair (ERBR) Funding in a separate
account for the Project identified in this Agreement, so that project funding and
costs can be easily tracked. The Recipient must be enrolled in PayMode e-
payment module prior to receiving ERBRF grant monies. The Recipient may
request assistance enrolling by contacting www.mmrs.state.ms.us or by calling the
MMRS Call Center at (601) 359-1343. MDOT uses Mississippi's Accountability
System for Government Information and Collaboration (MAGIC), and payment
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Memorandum of Agreement
Emergency Road and Bridge Program
ERBR-SAP-45(16)M

Madison County, Mississippi

shall be made and remittance information provided electronically as directed by
the State to the bank account of the Recipient's choice.

Make every effort to expend all funds in compliance with IRS regulations by
January 31, 2022. Should any projected deviation from this schedule arise, the
recipient agrees to notify MDOT in writing of the specific details of delay and
request an extension as soon as the deviation becomes apparent. Should this
request be denied, the Recipient will return any ERBRF monies in the amount
determined by MDOT. In the event a construction contract is not awarded by
July 31, 2021, MDOT reserves_the right to revoke the grant award and
demand repayment of ERBR funds. The Recipient agrees to promptly return
any unexpended ERBRF monies for revoked awards as required by MDOT.

Secure all funding necessary to complete the Project and commit the same prior
to or at the time of grant award. All funding associated with the selected ERBRF
Project shall be secured prior to the award of the construction contract, and shall
not be dependent on any future grants or awards. All funding in excess of the
ERBRF grant amount necessary to complete the Project is the sole responsibility
of the Recipient.

Follow state law for procurement of professionals and letting of construction
projects. Failure to follow state laws may result in withdrawal of grant funds. If
any federal funds are used in conjunction with ERBR funds, all federal
procurement laws must be followed.

‘Advertise construction projects in newspapers with statewide circulation and make

advertisements available to the Mississippi Association of General Contractors,
Mississippi Road Builders’ Association, and Mississippi Asphalt Pavement
Association.

Maintain on file, the following items in relation to the Project and provide the same
to MDOT upon request:

A copy of all design documents.

Proof of Advertisement (i.e. copy of the advertisement, MPTAP and/or
procurement portal posting, etc.) for any Request for Qualifications (RFQ),
Request for Proposals (RFP) or Invitation for Bids (IFB).

A copy of the project schedule.

A copy of the Construction Documents and Invitation for Bid Documents
and any other IFB, RFQ, or RFP.

Documents including executed consultant Contracts for which funds will be
expended.

A list of bidders/respondents, including the Bid Tabulation Form/Register of
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Memorandum of Agreement
Emergency Road and Bridge Program
ERBR-SAP-45(16)M

Madison County, Mississippi

Proposals. For construction awards, this must include the recommendation
of the Engineer of Record, for the award of contract. For items procured by
RFQ or RFP, this must include the evaluation committee tally sheets/overall
scoring in support of the award decision.

A copy of Contract award for construction of Project.

A copy of all contractor pay requests and Professional pay requests and
approval of and proof of payments for said services.

A copy of all bank statements of the separate account containing the ERBR
funds.

Directly administer funding for the Project, maintaining said funds in a separate
distinct account from the general funds of the Recipient for each Project funded.
Any interest earned on this account shall remain in the account and shall be used
on the Project identified in this Agreement. Funding shall not be transferred
back to the State or any other fund associated with the State Treasury unless
directed by MDOT in writing.

Expend Prqjéct‘Fuhds in the following manner:

The Recipient agrees that if any funds are available at the completion of the
Project, it will notify MDOT, in writing with a copy of any required approvals
(e., board, commission), of the amount of funds remaining and either:
request an amendment to the Project defined in this Agreement for
purposes consistent with the Mississippi Infrastructure Modernization Act
(MIMA) of 2018 and Internal Revenue Service (IRS) regulations, or notify
MDOT that the funds are not needed and request to transfer funds back to
the ERBRF.

All expenditures of funds deposited from the ERBRF Program will be spent
solely on costs directly associated with the Project as identified in this
Agreement. The Recipient agrees to maintain accurate Project
documentation and invoices for all expenditures associated with the
Project for not less than 3 years from final release of maintenance or as
required by IRS regulations.

Project Funds shall not be used on the Recipient's operating expenditures
(salaries, equipment, commodities, etc.) with the exception of work
performed by the Engineer of Record and his staff in an amount that is
reasonable and supported by historical data up to the amount allowed for
such fees.

Adhere to the following Project Requirements:

A current Certificate of Authority is required by any corporation, firm, or partnership
employing the Mississippi Licensed Professional Engineer performing services on
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Memorandum of Agreement
Emergency Road and Bridge Program
ERBR-SAP-45(16)M

Madison County, Mississippl

behalf of the Recipient in compliance with Mississippi Code Section §73-13-1, et
seq., as amended.

Design Plans shall be stamped by a Professional Engineer who is knowledgeable
in the field of road design or bridge design, as applicable, and is registered with
the MS Board of Licensure for Professional Engineers and Surveyors in
compliance with Mississippi Code Section §73-13-1, et seq., as amended.

The Recipient must maintain on file the documents listed above and provide these
documents to MDOT and the Office of State Aid Road Construction (OSARC) upon
request.

There shall be no changes to the Project as approved in this Agreement without
detailed documentation as to the reason for the requested change. Requests for
changes shall be submitted to MDOT in writing with a copy of any required
approvals (i.e., board, commission). Project changes shall not be made without
written approval by MDOT.

ekt current OSARC Design Standards, MDOT Design Standards,
Ili@ Design Standards, whichever is appropriate. Recipient shall
iped certification from:the, Engineer of Record that the design meets

Yoo

! i uﬁ; o SRR T ol e ) Shi R

e re st Ehall adhere to the Manual on’ Uniform Traffic Control Devices

meap (RHEIRtenance of traffic control features and the safety of workers and the

gutrayelinepublic for, the road(s) and/or:bridge(s) under construction and all other
g fitance djacent properties within the limits of the project.

Bifications for State Aid Road & Bridge Construction or MDOT
Standafd *Specifications for Road & Bridge Construction, including all addenda,
whichever is appropriate.

The construction shall be in accordance with the latest version of the MDOT
Construction Manual or the OSARC Construction Manual, whichever is
appropriate.

New bridges shall be designed and load rated in accordance with AASHTO LRFD
Bridge Design Specifications, current edition, including seismic conditions where
appropriate. Bridge design and load rating for bridge widening or rehabilitation
shall be in accordance with the AASHTO Standard Specifications for Highway
Bridges, 17th Edition.

For bridge projects, once the piling is driven and prior to placement of caps or
superstructure, the Recipient must submit to MDOT and OSARC electronic
documentation using MDOT or OSARC pile driving record forms showing that the
piles have reached the pile bearing as detailed in the construction plans. Any piling
driven shall achieve the desired minimum bearing capacity and minimum tip
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Memorandum of Agreement
Emergency Road and Bridge Program
ERBR-SAP-45(16)M

Madison County, Mississippl

elevation.

Upon completion of projects containing bridge construction or rehabilitation, a
National Bridge Inspection Standards (NBIS) compliant inspection shall be made
to fully document the as-built condition of the bridge. The findings of the inspection
shall be documented in an inspection report and submitted via InspectTech.

For bridge replacement projects or projects that allow for repairs to a bridge in lieu
of complete replacement, all components, upon completion of construction, shall
achieve an NBI condition rating of 7 or greater and the bridge shall not be load-
restricted (posted) for Mississippi legal loads.

Projects shall comply with all environmental permitting requirements as specified
by all necessary parties including, but not limited to, Mississippi Department of
Environmental Quality (MDEQ), US Army Corps of Engineers (USACE), and the
Mississippi Department of Archives and History (MDAH). All required permits shall
be submitted to MDOT for review prior to the transfer of any construction funds.

The Recipient shall provide an electronic copy of the completed and stamped as-
built plans in a format approved by MDOT. In addition, the Recipient shall provide
stamped certification from the Engineer of Record that the Project was constructed
in accordance with the applicable standards, as required by MDOT.

At the end of the Project, plans and all Project documentation shall be owned by
MDOT and shall be provided to MDOT on CD or other acceptable electronic means
of data storage,

Report upon Project progress as follows:

The Recipient agrees to provide quarterly reports and any required supporting
documentation on a form prescribed by MDOT that summarize all work and
expenditures on the Project since the last report. The quarterly report shall provide
an updated schedule that has estimated dates for milestones and shall also
provide a copy of the most recent bank statement of the separate account used to
maintain ERBR funding for the Project described in this Agreement. The first
quarterly report shall include a bank statement showing proof of the first ERBRF
proceed deposit. If the Recipient receives a second transfer from MDOT, the
quarterly report immediately following this transfer shall also include a bank
statement showing proof of the second ERBRF proceed deposit. The first
quarterly report shall be provided within 30 days of the end of the next calendar
quarter after the effective date of this Agreement and thereafter within 30 days
after the end of each succeeding calendar quarter (i.e. March 30, June 30,
September 30, and December 31). Failure to provide required reports may result
in reduction of the grant award and/or the withdrawal of Project funding, in which
case funds would be returned to the ERBRF upon written demand from MDOT.

The recipient further agrees to make such other reports, disclosures, or
certifications as may be required by MDOT.
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Memorandum of Agreement
Emergency Road and Bridge Program
ERBR-SAP-45(16)M

Madison County, Mississipp)

ARTICLE II:
GENERAL PROVISIONS

A. The Commission has no funds available to contribute to the Project other
than those being provided through the ERBRF described above. The
Recipient is solely responsible for any costs of the Project that exceed the
amount of the transfer of funds as defined in this Agreement.

B.  This Agreement shall be subject to termination only upon written agreement by all
parties or notice to terminate by MDOT for failure to comply with the terms of this
Agreement.

C. Itis understood that this is a Memorandum of Agreement, and that more specific
requirements for the design and construction, procurement, and payment for the
Project are contained in the Federal Statutes, the Code of Federal Regulations,
the Mississippi Code, and the policies and procedures of MDOT, and other related
regulatory authorities. The Recipient agrees that it will abide by all such applicable
authority.

D.. Al contrac’ts and subcontracts shall include a provision for compliance with “The
Mississippi-Employment Protection Act,” as published in the General Laws of 2008
and-codified-in Section 71-11-3 of the Mississippi Code of 1972, as amended.
Under this Act the Commission, the City, and every contractor or subcontractor
shall register with and participate in a federal work authorization program operated
by the United States Department of Homeland Security to electronically verify
information of newly hired employees pursuant to the Immigration Reform and
Control Act of 1986, Pub.L. 99-603, 110 Stat. 3359, as amended.

ARTICLE Ill.
ANIEENDMENTS

This Agreement may be amended in writing as mutually agreed upon by the parties.

ARTICLE IV.
SEVERABILITY

Should any provision of this Agreement be found to be unconstitutional, or otherwise be
contrary to the laws of the State of Mississippi or the United States of America, to the
extent that it is reasonably possible to do so, the remainder of this Agreement shall remain
in full force and effect.
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Memorandum of Agreement
Emergency Road and Bridge Program
ERBR-SAP-45{16)M

Madison County, Mississippi

ARTICLE V.
RELATIONSHIP OF THE PARTIES

The Commission and the Recipient are separate public agencies, and each, in
accordance with its status as an independent agency, covenants and agrees that
it will conduct itself consistent with such status, that it will neither hold itself out as,
or claim to be, an agent, officer, or employee of the other by reason hereof. The
employees, agents, and contractors of MDOT and the Recipient will not by reason
hereof make any claim, demand, or application for any right or privilege applicable
to an officer or employee of the other, including but not limited to workers’
compensation coverage, unemployment insurance benefits, social security
coverage, retirement membership or credit, or any form of tax withholding
whatsoever.

No provision of this Agreement is intended, nor shall it be construed, to grant any
right, title, or interest to any person or entity not a signatory hereto.

o ARTICLE VI.
RESPONSIBILITIES FOR CLAIMS AND LIABILITY

The Commission, MDOT, OSARC, and all of their agents, officials, and employees
have no obligations or responsibilities toward the activities conducted under this
Agreement except those specifically stated herein, and have no authority to select,
employ, supervise, or control any contractor employed by the Recipient, or any
employee, agent, or official of the Recipient, or any of the Recipient's contractors
or suhcontractors.

The Commission will not be a party to any contract or subcontract entered into by
the Recipient, other than this Agreement.

The Recipient will indemnify the Commission and hold it harmless to the extent
allowed by Section 65-1-75 of Miss. Code Ann. (1972), as amended.
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Memorandum of Agreement
Emergency Road and Bridge Program
ERBR-SAP-45(16)M

Madisan County, Mississippi

ARTICLE VIL
AUTHORITY TO CONTRACT

The Undersigned party represents that he/she has the authority to enter into this
Agreement for and on behalf of Madison County, Mississippi. The Commission
authorized the Executive Director to execute this Agreement at its meeting of January 22,
2019.

So agreed this the j day of __ /&Z% , 2019.

MISSISSIPPI TRANSPORTATION COMMISSION
By and through its duly authorized
Executive Director

~Melinda L. ¥1€Grath, P.E., ;x;éutive Director

Mississippi Department of Transportation

So agreed this the le day of “ﬁ'*r\c--m6 , 2019,

/\/

TreyBaxfef, President
MadisorCounty Board of Supervisors

ATTEST:

QQM@'
MM%&&

Recorded at Book 21, Page 1017-1018, of the Minutes of the Mississippi
Transportation Commission.
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