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PROFESSIONAL SERVICES AGREEMENT 
BETWEEN 

MADISON COUNTY BOARD OF SUPERVISORS 
AND 

MISSISSIPPI ENGINEERING GROUP, INC. 

This PROFESSIONAL SERVICES AGREEMENT (this “Agreement”) is made by and 
between: 

 Name:  Madison County Board of Supervisors 
 Address:  125 West North Street, Canton, MS 39046  
 Telephone: (601) 790-2590 
 Representative: Hon. Gerald Steen, President  

(referred to in this Agreement as “CLIENT”) 

AND 

 Name:  Mississippi Engineering Group, Inc. 
 Address:  143-A LeFleurs Square, Jackson, MS 39211 
 Telephone: (601) 355-9526 
 Representative: Joe A. Waggoner, PE, PLS, Chairman 

(referred to in this Agreement as “MSEG”), in connection with the I-55 Overpass and Roadway 
Connections from Bozeman Road to Parkway East (the “Project”), effective as of the  21st  
day of January 2020 (the “Effective Date”). 

In consideration of the mutual covenants and promises set forth in this Agreement, CLIENT and 
MSEG agree as follows: 

1. SERVICES.  CLIENT hereby engages MSEG to perform or furnish the professional 
engineering and related services (“Services”) described on Exhibit A attached to and made 
part of this Agreement (the “Scope of Services”) as part of the Project. 

Client may request MSEG to perform additional services not described in the Scope of 
Services (“Additional Services”), regardless whether related to the Project. Such additional 
services shall be approved by the CLIENT prior to the performance of said services. Unless 
agreed otherwise by MSEG, CLIENT shall compensate MSEG for Additional Services on 
an hourly basis using the rates attached to this Agreement as Exhibit B.  MSEG reserves 
the right to require written authorization by CLIENT prior to performing any Additional 
Services.   

(a) Standards of Practice.  MSEG will perform the Services in a manner consistent 
with the level of care and skill ordinarily exercised by members of the profession 
currently practicing in the same locality under similar conditions.  MSEG makes 
no other representation or warranty regarding its Services.  CLIENT may not infer 
any additional or different representation or warranty by MSEG from any report, 
opinion, document or other communication made by or on behalf of MSEG. 
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(b) Changes in Scope of Services.  The Scope of Services described in Exhibit A is 
based on facts known at the time of execution, including, if applicable, information 
supplied by CLIENT.  Changes in the Scope of Services will result in a change in 
agreed upon compensation if the change in Scope of Services changes the amount 
of work or expertise required of MSEG. 

2. COMPENSATION. 

(a) CLIENT shall compensate MSEG for the Services provided on an hourly basis in 
accordance with the rate schedule attached to this Agreement as Exhibit B.  
CLIENT shall also reimburse MSEG for all reasonable expenses incurred in the 
performance of the Services, to include printing, travel, and equipment use in 
accordance with Exhibit B. Exhibit C sets forth an estimate of the cost of 
performance of the Scope of Services by task.  

(b) MSEG will invoice CLIENT monthly based upon the work completed during the 
billing period, and CLIENT shall pay MSEG within 30 days after receipt of 
MSEG’s monthly invoice.  Any invoice not paid within forty-five days of receipt 
shall bear interest at the rate of 1.5% per month in accordance with MISS. CODE 
ANN. § 31-7-305. 

3. TERM OF AGREEMENT; SCHEDULE OF PERFORMANCE.  

(a) This Agreement shall be effective as of the Effective Date and shall continue, unless 
sooner terminated in accordance with the provisions of this Agreement. Exhibit D 
sets forth the project schedule.  

(b) In the event of any delays in performance of the Services through no fault of MSEG, 
MSEG shall be entitled to an equitable adjustment in compensation to address 
increased costs of performing the Services. 

4. CLIENT RESPONSIBILITIES. 

(a) Information/Reports.  CLIENT shall furnish MSEG with all applicable reports, 
studies, site characterizations, regulatory orders and similar information in its 
possession relating to the Services to be performed by MSEG.  Unless specified 
otherwise in the Scope of Services, in performing the Services, MSEG may rely 
upon CLIENT-furnished information without independent verification. 

(b) Representative.  CLIENT shall designate a representative who shall have authority 
to transmit instructions, receive information, interpret and define CLIENT’s 
policies and make decisions with respect to the Services performed.  

(c) Decisions.  CLIENT shall provide all criteria and full information as to Client’s 
requirements for the Project, obtain necessary approvals and permits (unless 
specified otherwise in Exhibit A), attend project meetings, provide interim reviews 
on an agreed-upon schedule, make decisions as to project alternatives, and 
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generally participate in the project to the extent necessary to enable MSEG to 
performance the Services in a timely and efficient manner. 

(d) Access.  CLIENT shall provide MSEG safe access to the project site and any other 
premises under Client’s control necessary for MSEG to perform or provide the 
Services. 

(e) Utilities and Other Underground Improvements.  CLIENT shall furnish to 
MSEG information identifying the type and location of any underground utilities 
or other underground improvements that affect the Services.  As part of any design, 
testing or other Services that include ground penetrations, MSEG will prepare one 
or more plans that show the locations intended for subsurface penetrations for 
CLIENT’s approval.  CLIENT agrees, to the fullest extent permitted by law, to 
waive all claims and causes of action against MSEG and anyone for whom MSEG 
may be legally liable for damages to underground improvements that result from 
subsurface penetrations shown on the plans submitted to CLIENT for approval.  
CLIENT further agrees, to the fullest extent permitted by law, to indemnify, defend 
and hold MSEG and its subconsultants harmless from any damage, liability or cost, 
including reasonable attorneys’ fees and defense costs, for any property damage, 
injury or economic loss arising or allegedly arising from subsurface penetrations in 
locations authorized by Client or from inaccuracy of information provided to 
MSEG by Client, except for damages caused by the sole negligence of MSEG in 
its use of Client-furnished information. 

5. OWNERSHIP OF INSTRUMENTS OF SERVICE.  Drawings, specifications, reports, 
and other documents prepared by MSEG in connection with any or all of the services 
furnished hereunder shall be the property of the CLIENT. MSEG shall have the right to 
retain copies of all documents and drawings for its files. All documents, including drawings 
and specifications furnished by MSEG pursuant to this Agreement, are intended for use on 
the specified project only CLIENT agrees they should not be used by CLIENT or others 
on extensions of the specified project or any other project. Any reuse, without written 
verification or adaption by MSEG, shall be at the CLIENT’S SOLE RISK 

6. PROVISIONS APPLICABLE TO PARTICULAR TYPES OF SERVICES. 

(a) Construction Observation.   

(i) If MSEG is retained to provide construction observation services, MSEG 
shall visit the Project at appropriate intervals during construction to become 
generally familiar with the progress and quality of the contractors’ work and 
to determine if the contractor’s work is proceeding in general accordance 
with the plans and specifications for the Project.  Client has not retained 
MSEG to make detailed inspections or to provide exhaustive or continuous 
review and observation of any construction or other services provided by a 
third party.  MSEG does not guarantee the performance of, and shall have 
no responsibility for, the acts or omissions of any contractor, subcontractor, 
supplier, or any other entity furnishing materials or performing any work in 
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connection with the Project.  Further, Client waives all claims against 
MSEG arising from or in any way connected with errors, omissions, 
conflicts or ambiguities in any plans and specifications prepared by others.  
In addition, Client agrees, to the fullest extent permitted by law, to 
indemnify, defend and hold MSEG harmless from any damage, liability or 
cost, (including reasonable attorney’s fees and defense costs), arising from 
any errors or omissions contained in the plans, specifications or other 
contract documents prepared by others. 

(i) If the Scope of Services does not include observation or review of the 
performance by MSEG of any construction or other third-party services, 
CLIENT assumes all responsibility for interpretation of the plans, 
specifications and other contract documents and for construction 
observation and supervision and waives any claims against MSEG that may 
be in any way connected thereto.  Further, Client agrees, to the fullest extent 
permitted by law, to indemnify, defend and hold MSEG harmless from any 
loss, claim or cost, including reasonable attorneys' fees and costs of defense, 
arising or resulting from the performance of such services by other persons 
or entities. 

 

(b) Hazardous Materials.   

(i) The Scope of Services does not include any services related to 
investigations for or abatement or remediation of hazardous or toxic 
materials (“Hazardous Materials”).  In the event MSEG or any other party 
encounters any Hazardous Materials at any project site, or should it become 
known in any way that Hazardous Materials may be present at the any 
project site or any adjacent areas that may affect the performance of the 
Services, MSEG may, at its option and without liability for consequential 
or any other damages, suspend performance of the Services (in whole or in 
part) until CLIENT retains appropriate specialist consultant(s) or 
contractor(s) to identify, abate and/or remove the Hazardous Materials. 

(ii) CLIENT shall furnish or cause to be furnished to MSEG all documents and 
information known or available to CLIENT that relate to the identity, 
location, quantity, nature, or characteristic of any Hazardous Materials at or 
near each project site, and shall immediately transmit new, updated, or 
revised information as it becomes available.  In no event shall MSEG be 
required to sign a hazardous waste manifest or take title to any Hazardous 
Materials.  CLIENT shall have the obligation to make all spill or release 
notifications to appropriate government agencies. 

(c) Testing and Observation. CLIENT understands that testing and observation are 
discrete sampling procedures, and that such procedures indicate conditions only at 
the depths, locations, and times the procedures were performed.  CLIENT is 
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responsible (even if delegated to contractor) for requesting any additional testing 
services that CLIENT deems appropriate for the Project beyond that provided in 
the Scope of Services.  MSEG’s performance of testing and observation services 
shall not relieve CLIENT’s contractor in any way from its responsibility for defects 
in its work or create a warranty or guarantee by MSEG.  MSEG will not supervise 
or direct the work performed by CLIENT’s contractor or its subcontractors, and 
neither any testing nor construction observation performed by MSEG shall result 
in MSEG being or becoming responsible for means and methods of construction. 

(d) Testing Laboratory Services. All laboratory testing services will be performed by 
a third party.  CLIENT understands that MSEG may not be knowledgeable in the 
procedures of the testing laboratory’s services and will not rely upon MSEG to 
verify the quality or accuracy of the testing laboratory’s reports.   

(e) Sample Disposition Upon Completion of Testing.  Unless specified otherwise in 
the Scope of Services, material samples will be considered consumed in testing and 
will be disposed of upon completion of the tests. 

7. INSURANCE.  Throughout the term of this Agreement, MSEG shall maintain the 
following minimum insurance coverages: 

(a) Workers’ compensation insurance in such amounts as may be required under the 
laws of the State of Mississippi. 

(b) Comprehensive general liability insurance with limits of not less than $1,000,000 
per occurrence and $2,000,000 aggregate. 

(c) Automobile liability insurance with a combined single limit of not less than 
$1,000,000. 

(d) Professional liability insurance in an amount of not less than $1,000,000 annual 
aggregate, on a claims-made basis. 

At CLIENT’s request, MSEG shall add CLIENT as an additional insured under MSEG’s 
automobile liability and general liability policies, but only with respect to the Services. 

8. TERMINATION.  Either CLIENT or MSEG may terminate this Agreement at any time 
with or without cause upon giving the other party seven (7) calendar days prior, written 
notice.  CLIENT shall pay MSEG for all Services performed and all costs incurred up to 
the date of termination within thirty (30) calendar days of the date of termination. 

9. DISPUTE RESOLUTION.  The parties agree to attempt to settle any disputes arising 
under this Agreement in an amicable manner through discussions between the parties’ 
senior management representatives.  If a dispute cannot be resolved in this manner within 
a reasonable parties of time, the parties agree to submit the matter to non-binding mediation 
prior to filing any legal proceedings.  Mediation shall be conducted in accordance with the 
mediation Rules of the American Arbitration Association with the parties sharing the cost 
of the mediator(s) equally.  In the event any actions are brought to enforce this Agreement, 



Mississippi Engineering Group, Inc.  6 
Madison County, MS 

the prevailing party shall be entitled to collect its litigation costs (including reasonable 
attorneys' fees and expenses, costs of investigation and other costs of litigation) from the 
other party. 

10. CONSEQUENTIAL DAMAGES.  Notwithstanding any other provision of the 
Agreement, neither party shall be liable to the other for any consequential damages 
incurred due to the fault of the other party, regardless of the nature of the fault or whether 
it was committed by CLIENT or MSEG, their employees, agents, subconsultants or 
subcontractors.  Consequential damages include, but are not limited to, loss of use and loss 
of profit. 

11. NOTICES.  Any notice required to be given under this Agreement shall be given in 
writing, and shall be effective when actually delivered, one business day after deposit with 
a nationally recognized overnight courier, delivery fees prepaid, or, if mailed, three 
business days after deposit in the United States mail, as first class, certified or registered 
mail postage prepaid, directed to the addresses shown below: 

CLIENT: Madison County Board of Supervisors 
125 West North Street 
Canton, MS 39046 
Telephone: (601) 790-2590 

Attention: Shelton Vance, County Administrator 

MSEG: 143-A LeFleur’s Square 
Jackson, Mississippi 39211 
Telephone:  (601) 355-9526 
 
Attention: Hunter T. Arnold, PE 

Any party may change its address for notices under this Agreement by giving formal 
written notice to the other parties, specifying that the purpose of the notice is to change the 
party’s address.   

12. GENERAL PROVISIONS.   

(a) Amendments.  This Agreement represents the complete agreement between 
CLIENT and MSEG with respect to the subject matter hereof and may only be 
amended, supplemented, or modified by a duly executed instrument approved by 
both parties. 

(b) Third Party Beneficiaries.  Nothing contained in this Agreement shall create a 
contractual relationship with or a cause of action in favor of a third party against 
either CLIENT or MSEG.  MSEG’s Services under this Agreement are being 
performed solely for Client’s benefit, and no other entity, including CLIENT’s 
contractors, shall have any claim against MSEG because of this Agreement or the 
performance or nonperformance of any Services under this Agreement. 
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(c) Delays.  If events beyond the control of CLIENT or MSEG, including, but not 
limited to, fire, flood, explosion, riot, strike, war, process shutdown, act of God or 
the public enemy, and act or regulation of any government agency, result in delay 
to any schedule established in this Agreement, such schedule shall be amended to 
the extent necessary to compensate for such delay.  In the event such delay exceeds 
60 days, MSEG shall be entitled to an equitable adjustment in compensation. 

(d) Safety.  MSEG shall have no responsibility for or control over general job site 
safety of persons other than MSEG employees. 

(e) Construction Means, Methods, Techniques.  MSEG shall not have any 
responsibility for or control over any contractors means, methods, techniques or 
sequencing of any work. 

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by their 
duly authorized representatives effective as of the date set forth above. 

MADISON COUNTY              MISSISSIPPI ENGINEERING GROUP, INC. 
BOARD OF SUPERVISORS 
 
              
 
By:       By:       
 
Title:       Title:       
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SCOPE OF WORK 

 
This CONSULTANT shall provide all necessary professional services required to complete on-site field review, 
prepare final right of way plans, prepare maps and deeds, delineate wetlands and other waters of the U.S.,  
prepare wetlands and other waters permit, complete final roadway and hydraulic design, prepare final LRFD 
structural design of bridges, retaining walls and appurtenances, design traffic signals (2).   The project location 
for these services includes Reunion Parkway Phase II, which crosses Interstate 55 approximately two (2) 
miles north of exit 108 and intersects with Bozeman Road at its Western termini while intersecting with Parkway 
East at its Eastern Termini, the total of which lies wholly in Madison County. The CONSULTANT shall 
prepare plans, specifications, and estimates in accordance with MDOT’s LPA Project Development Manual.  
 
The following engineering services shall be performed by the CONSULTANT on behalf of the Madison 
County Board of Supervisors (MCBOS), the CLIENT, in accordance with this CONTRACT at the direction 
of the MCBOS. 
 
A project timeline is required.  Work is to proceed in accordance with the project timeline.  The following 
engineering services shall be performed by the CONSULTANT in accordance with this CONTRACT and the 
latest Project Development Manual (PDM) for the LPA at the time of the execution of this contract.  Where 
this CONTRACT and the PDM differ, the PDM shall govern. 
 
A monthly status report along with an updated project schedule is required.  This report is to be submitted by 
the CONSULTANT to the MCBOS with each monthly invoice.  This monthly report will update the MCBOS 
on the status of the project. Recent milestones in plan development, such as the submittal of plans for review, 
shall be documented.  Also, the target dates for the future milestones should be included.  
 
Surveys, if required, shall at all times comply with the following: 
 

1. MDOT Survey Manual; 
2. Mississippi Board of Registration for Professional Engineers and Land Surveyor’s “Standards of 

Practice for Surveying” in Mississippi.  All traverses and right of way monument locations (being set) 
shall meet with Class “A” of the standards of practice specifications and traverses shall be properly 
adjusted according to good surveying practices. Side ties or other locations of improvements or features 
shall meet the class specification normally required by said minimum standards; 

3. Land Surveying laws as defined in the Mississippi Code of 1972 as well as current case law including 
interpretations of those laws by the judicial branches of the United States and State of Mississippi 
governments; 

4. Local Zoning and Subdivision laws and regulations in the project area. (Properties falling within the 
required right of way are not subject to these regulations. However, the remainder portion of the 
original tract may be affected by the MDOT acquisitions.); and 

5. Specific instructions as required by the Mississippi Department of Transportation on individual 
Projects. 

 
 
 
 
TYPICAL ITEMS/MATERIALS PROVIDED BY THE MCBOS: 

 
Based upon availability, the CLIENT will provide within normal resources, the following: 
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1. Copies of previous studies/analyses, environmental assessments, conceptual plan,  and  other 
information pertaining to the project; 

 
2. Names, addresses, and telephone numbers of points of contact which may prove useful to the 

CONSULTANT in conducting this analysis; 
 

3. A single point of contact within the MCBOS for day-to-day coordination of each CONTRACT; 
 
 

4. Computer files (depending on availability) may include Computer Aided Design and Drafting (CADD) 
files, GIS data, or Survey Control Points set by other Surveyors on or near the project employed by 
the MCBOS; 
 
 

5. Plans and other related materials for adjacent projects having potential impacts on the planned execution 
of this project. 

 
 
GENERAL REQUIREMENTS: 
 
As directed, the CONSULTANT shall provide engineering/technical assistance to perform specific 
assignments requiring needed expertise or staff resources unavailable to the CLIENT. 
 
Manuals, guides, and specifications applicable to this CONTRACT shall be those approved and adopted by the 
MDOT and in effect on the effective date this CONTRACT unless otherwise specified in the CONTRACT or 
subsequently directed by the MDOT during the course of this CONTRACT. Geometric design criteria for the 
mainline segment of Reunion Parkway Phase II shall be established using the MDOT Roadway Design Manual 
dated 2001.   
 
Unless otherwise instructed by CLIENT, the CONSULTANT shall comply with the current version of the 
following publications: 
 
Roadway Design: 
 

A. MDOT Roadway Design Manual, and supplemented with updated design policies as described in Design 
Memos located on Roadway Design Division’s website; 

B. MDOT Roadway Design Standard Drawings; 
C. MDOT Roadway Design Special Design Sheets;  
D. MDOT Roadway Design CADD Manual; 
E. MDOT Survey Manual; 
F. MDOT Access Management Manual;  
G. MDOT Traffic Engineering’s Typical Signing Details; 
H. MDOT Intelligent Transportation Systems Design Manual; 
I. Mississippi Standard Specifications for Road and Bridge Construction;  
J. AASHTO’S A Policy on Geometric Design of Highways and Streets;  
K. AASHTO Roadside Design Guide;  
L. AASHTO Highway Safety Manual (HSM);  
M. Manual on Uniform Traffic Control Devices (MUTCD); and  
N. Any other publications listed in Exhibit 8, or as instructed by MDOT. 

 
Bridge Design and Rating: 
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A. MDOT Bridge Design Manual; 
B. MDOT Bridge Division CADD Manual; 
C. MDOT Bridge Standard Drawings; 
D. MDOT Bridge Design Memos; 
E. Mississippi Standard Specifications for Road and Bridge Construction; 
F. MDOT Bridge Safety Inspection Policy and Procedure Manual; 
G. National Bridge Inspection Standards (NBIS); 
H. AASHTO LRFD Bridge Design Specifications;  
I. AASHTO Guide Specifications for LRFD Seismic Bridge Design;  
J. AASHTO LRFD Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals;  
K. AASHTO LRFD Guide Specifications for the Design of Pedestrian Bridges;  
L. AASHTO LRFD Movable Highway Bridge Design Specifications;  
M. AASHTO/AWS D1.5M/D1.5 Bridge Welding Code;  
N. AASHTO Guide Specification and Commentary for Vessel Collision Design of Highway Bridges;  
O. AASHTO Guide Specifications for Bridges Vulnerable to Coastal Storms;  
P. AASHTO LRFD Bridge Construction Specifications; 
Q. AASHTO Standard Specifications for Highway Bridges; 
R. AASHTO Manual for Bridge Evaluation; 
S. AASHTO Manual on Subsurface Investigations; and 
T. Any other publications listed in Exhibit 8, or as instructed by MDOT. 

 
Hydraulic Design:  
 

A. Mississippi Standard Specifications for Road and Bridge Construction; 
B. AASHTO Drainage Manual;  
C. AASHTO LRFD Bridge Design Specifications;  
D. Federal Highway Administration (FHWA) Hydraulic Engineering Circulars and other publications;  
E. 23 CFR Parts 625, 630, and 650; 
F. 44 CFR Part 59-78;  
G. Floodplain Management Regulations for the State of Mississippi;  
H. National Flood Insurance Program regulations (NFIP);  
I. Federal Emergency Management Agency (FEMA) regulations;  
J. Local, state, or federal regulations as appropriate; and 
K. Any other publications listed in Exhibit 8, or as instructed by MDOT. 

 
Traffic Design: 
 

A. MDOT Access Management Manual;  
B. MDOT ITS Design Manual; 
C. MDOT Traffic Engineering’s Typical Signing Details; 
D. Mississippi Standard Specifications for Road and Bridge Construction; 
E. Manual on Uniform Traffic Control Devices (MUTCD); 
F. AASHTO’S Highway Safety Manual (HSM); and 
G. Any other publications listed in Exhibit 8, or as instructed by MDOT. 

 
 
The CONSULTANT shall not begin work in any phase of this CONTRACT until a written NOTICE TO 
PROCEED (NTP) or Task Order has been issued.   
 
For contract plans sheets of bridges and other structures: 
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All preliminary plan sheets of bridges and other structures shall be marked “PRELIMINARY, NOT FOR 
CONSTRUCTION” in the seal block location on each sheet.  Once final plans are complete, the 
“PRELIMINARY, NOT FOR CONSTRUCTION” markings shall be removed, and the CONSULTANT’s 
engineer that designed the structure or components detailed on the sheet shall be place his/her seal/stamp in 
the seal block locations on each sheet. The seal/stamp must be signed and dated by the CONSULTANT’s 
engineer.  

 
For other type contract plans sheets: 
All preliminary plans shall be marked “PRELIMINARY, NOT FOR CONSTRUCTION” on each 
sheet.  Once plans are complete, the “PRELIMINARY” markings shall be removed, and the Roadway Title 
sheet shall be signed and sealed/stamped by the CONSULTANT’s engineer.  If the scope of the 
CONSULTANT’s work is limited to certain aspects of the plans, the scope shall be briefly noted near the 
seal/stamp (e.g., “ROADWAY AND LIGHTING ONLY” or “BRIDGE AND RETAINING WALL 
ONLY”).  If multiple CONSULTANTS develop the plans, each firm shall sign and seal/stamp the title sheet. 
 
As a minimum, the Scope of Work shall be divided into two phases as follows: 
 
PHASE A - FIELD REVIEW PLANS 

COMPLETED UNDER PREVIOUS CONTRACT AND OMITTED FROM THIS DOCUMENT 

Part 1 – Pre-Design Conference  

Part 2 -- Field Survey (Limited Survey Completed Under Previous Contract)  

Part 3 -- Preliminary Right of Way Plans   

Part 4 – Field Inspection Ready Plans  

Part 5 – Preliminary Bridge Recommendations 

Part 6 -- Centerline Soil Profile and Preliminary Geotechnical Design Report  

 

 

PHASE B – FINAL PLANS  

Part 1 -- Design Conference  

Part 2 – On Site Field Inspection and Final Right of Way 

Part 3 – Final Right of Way Maps and Deeds 

Part 4 – Utility Relocation Coordination  
Part 5 – Sixty Percent (60%) Structural Information Plans 

Part 6– Constructability Review 

Part 7 – Office Review Plans 

Part 8 -- Final Contract Plans and Specifications 

 

PHASE C – ADVERTISEMENT, BIDDING, CONTRACTING  

Part 1 – Advertising  

Part 2 – Pre-Bid Coordination 
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Part 3 – Bidding and Evaluation of Bids 

 

PHASE B – FINAL PLANS 
 
Part 1 - DESIGN CONFERENCE 
 
The purpose of the Design Conference is to discuss any updated procedures or policies the CLIENT may have 
enacted that would impact the final design phase of the project. These items may constitute a change in scope.  
The design conference may also require a visit to the project site. 
 
Part 2 – ON SITE FIELD INSPECTION AND FINAL RIGHT OF WAY 
 
The CONSULTANT shall facilitate and on site field review with the MCBOS representative, MDOT, and 
FHWA (if required). 
Subsequent to the Field Inspection, the CONSULTANT shall make all necessary changes that arise during the 
inspection.  Upon completion of all changes requested from the Field Inspection, the CONSULTANT shall 
submit the  Draft Final Right-of-Way plans and one (1) set of Draft Final Right-of-Way cross-sections for 
review by the CLIENT. Allow approximately three (3) weeks for review, after which time the CONSULTANT 
shall meet with the CLIENT for a Draft Final Right-of-Way review to discuss the necessary changes.   
 
Upon completion of any and all changes, the CONSULTANT shall submit plan sheets of the project which 
show the Right-of-Way and all public and private utility locations and ownerships which will be affected by the 
construction.  The CONSULTANT shall submit one (1) set of cross sections for the project. The 
CONSULTANT shall also provide the CLIENT with written update Right-of-Way and construction cost 
estimates.  These estimates shall be based on historical cost data from similar recent MDOT projects. 
 
The CONSULTANT shall include revised preliminary bridge drawings with the submittal of Final ROW plans. 
The CONSULTANT shall, if requested by the CLIENT, attend any meetings concerning the project.  Any 
changes or revisions required as a result of the above reviews shall be considered as part of the covered work. 
 
Part 3 - FINAL RIGHT-OF-WAY MAPS AND DEEDS 
 
Preparation of Final Right-of-Way plans include deed research, location of property lines, preparation of 
acquisition (appraisal) maps and preparation of plats for conveyance and legal descriptions prepared in 
accordance with the Standards of Practice for Surveying in the State of Mississippi.  Field staking of proposed 
Right-of-Way limits and easements is to be included.  Not included are a title search, property acquisition and 
closing.  However, if requested by the CLIENT, these services may be performed under separate task order on 
an hourly basis.  
 
Right-of-Way Plats and legal descriptions shall be completed, checked, sealed and signed by the 
CONSULTANT’s Professional Land Surveyor prior to submittal to the CLIENT.  At least two (2) copies per 
individual landowner shall be submitted bearing an original Seal and signature of the PLS or PE/PLS.  Ideally, 
an individual (letter or legal size) parcel plat per landowner should be produced, but under circumstances 
whereby standard engineering scaled drawings provide a clear and legible plat, several small adjoining parcels 
may be combined on the same plat.  Legal descriptions shall be identified clearly with accompanying plats and 
provided to MDOT in a format acceptable for import to MDOT’s current version of Microsoft Word. 
 
The Right-of-Way Acquisition Map is a composite mosaic of the individual parcels which are to be acquired 
on the project.  This map is used by the appraisers and negotiators to present the information to the landowners 
during the acquisition phase of the Right-of-Way process.  The map includes a layout sheet which locates the 
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project on the highway, showing a Point of Beginning and an End of Project, or Work Sites in the case of 
bridges or intersection projects.  The following sheets are generally at a scale of 1”= 100’, 1”= 200’, or 1”= 
400’ (depending on the amount of information presented and the size of the project).  Each parcel to be 
acquired is identified by parcel number, owner name, and area of take.  The remaining area is shown for the 
parent parcel of each take area.  Also, each instrument needed to acquire the properties is identified on the 
maps.  Instruments include Warranty Deeds (W-deeds), Quitclaim Deeds (Q-deeds), Temporary Easements 
(T-deeds), Permanent Easements (E-deeds) and Access Rights Deeds (G-Deeds).  The maps are printed out 
on E-size sheets on reproducible film media when finalized to preserve the information. 
 
The Right-of-Way Division of MDOT has Standard Operating Procedures and a Right-of-Way Manual.  The 
CONSULTANT shall adhere to the Standard Operating Procedures and the requirements set forth in the 
Right-of-Way Manual in the preparation of Maps and Deeds.  The Right-of-Way Division may review any or 
all parts of the Maps and Deeds in order to check compliance with the Standard Operating Procedures and the 
Right-of-Way Manual. 
 
The CONSULTANT acknowledges that revisions to plans and to Maps and Deeds shall be given high priority 
treatment, especially after the release of a complete set of Maps and Deeds.   
 
Right-of-Way Certification:  CONSULTANT shall prepare and properly execute a Right-of Way Certification 
to the CLIENT including:  certification for the acquisition of Right-of-Way utility status report, existing Right-
of-Way encroachment certification, and hazardous material clearance certification. 
 
Part 4 – UTILITY RELOCATION COORDINATION 
 
The CONSULTANT shall, utilize MS811 in concert with information provided by the CLIENT, in order to 
identify to the extent possible, utility conflicts within the project limits.  The CONSULTANT will coordinate 
with identified utility owners for the purposes of reviewing the relocation of utilities found to be in conflict 
with the project. 
 
Part 5 – SIXTY PERCENT (60%) STRUCTURAL INFORMATION PLANS 

 

Unless otherwise specified in the Work Assignment, when approximately sixty percent (60%) of the structural 
detailing has been completed, the CONSULTANT shall submit a PDF set of all bridge sheets to MDOT Bridge 
Division for review.  The CONSULTANT shall allow approximately four (4) weeks for the review by MDOT 
Bridge Division. 
 
Part 6 – CONSTRUCTABILITY REVIEW 

 
The CONSULTANT will perform a constructability review of the design of all roadway features to ensure safe 
and efficient maintenance of traffic, sufficient drainage, and the safety of construction workers during 
construction. 

 
The CONSULTANT shall perform constructability design and analysis of all bridge structures, which includes, 
but is not limited to:  

 
A. Consideration of deflection;  
B. Strength of steel and concrete and stability during girder erection, concrete deck pouring sequence, or 

other critical stages of construction; and  
C. Permissible locations of temporary falsework and girder splice connections.  
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The CONSULTANT shall design and detail bridges in a manner that allows fabrication and erection to be 
performed without undue difficulty or distress, and that ensures that locked-in construction force effects are 
within tolerable limits. 

 
The CONSULTANT shall include one complete set of Erection Plans for each complex bridge structure based 
on the constructability design and analysis.  The Erection Plans shall include: 

 
A. Temporary falsework locations and reactions; and 
B. A sequence of construction and deck placement schedule. 

 
The CONSULTANT shall verify that the locations of temporary falsework and girder splices do not interfere 
with other structures or impact other phases of construction. The CONSULTANT shall consider climatic and 
hydraulic conditions that may affect construction.  General access of required construction equipment during 
construction phases shall also be considered. 

 
Where constraints are imposed on the method of construction by environmental considerations or for other 
reasons, attention shall be drawn to those constraints in the Erection Plans and Final Plans. 

 
 
Part 7 - OFFICE REVIEW PLANS 
 
Office review plans shall be considered 90% plan development and shall include all items in the final right of 
way plans and other information such as: 
 
 
A. ROADWAY PLANS:  Title sheet; detailed index; general notes; typical sections; summary of quantities; 

estimated quantities; plan-profile sheets; special design sheets; construction sequencing sheets (when 
necessary), traffic signal sheets, traffic control plan; complete form grades for interchange ramps, loops, 
and channelized intersections (in accordance with current Design Manual, at  25 feet intervals); 
permanent directional signing sheets that include layouts, details (signs and overhead assemblies), and 
estimated quantities; detailed pavement marking sheets; Right-of-Way Coordinate Sheet(s), final cross-
sections; and all notes and data used to develop the plans. 

 
   
 
B. BRIDGE PLANS: Layout sheet(s) including plan and elevation, centerline soil profile, substructure 

details, superstructure details, miscellaneous details, pile details, notes, quantities and all other necessary 
details. Layout sheet(s) shall show:  (1) complete geometric controls (as approved by the CLIENT), (2) 
grades (as approved by the CLIENT), (3) clearances, (4) topographic features (original and final), (5) 
design data, (6) quantities, (7) special notes, (8) pile notes and bearing requirements, and (9) all other 
pertinent details.  A centerline soil profile will generally be compiled from field boring data and listed on 
separate sheets for the convenience of those involved in construction.   

 
 Detail sheets for substructure and superstructure shall show all details necessary for their construction 

and shall include, but not be limited to: (1) all dimensions convenient to construction, (2) sufficient cross 
section details, (3) beam sizes, types and spacing, (4) elevations, (5) crown details, (6) reinforcing details, 
(7) pile bearing requirements, types and sizes, (8) prestressing data where required, (9) notes, and (10) 
proper cross referencing. 
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 Piling details, miscellaneous details and suitable special provisions as are available, shall be furnished by 
the CLIENT. All other details and special provisions that may be required shall be prepared by the 
CONSULTANT. 

 
Office Review plans shall be compiled and submitted to the CLIENT and MDOT (if required) for review and 
comment.  The CONSULTANT will allow up to three (3) weeks for review.  At the conclusion of the review 
period, the CONSULTANT shall facilitate a meeting with the CLIENT and members of MDOT to review 
comments.  The CONSULTANT shall prepare minutes from the Office Review and make any changes 
required as a result of the Office Review. 
 
Part 8 - FINAL CONTRACT PLANS AND SPECIFICATIONS 
 
Upon completion of Office Review Plans and any subsequent plan changes, the CONSULTANT shall issue 
the final contract plans and specifications.  The final plans shall include all items previously outlined in the 
Office Review Plans, and other information as applicable, including, but not limited to: 
 

A. ROADWAY PLANS:   
 

1. Title Sheet;  
2. Detailed Index Sheet(s);  
3. General Notes Sheet(s);  
4. Typical Sections Sheet(s);  
5. Summary of Quantities Sheet(s);  
6. Estimated Quantities Sheet(s);  
7. Plan-Profile Sheet(s);  
8. Intersection Detail Sheet(s); 
9. Traffic Control Plan;  
10. Complete Form Grade Sheet(s) for interchange ramps, loops, and/or channelized 

intersections at 25-foot intervals and at critical locations as needed;  
11. Permanent Directional Signing Sheet(s) that include layouts, details (signs and overhead 

assemblies); 
12. Standard regulatory and warning signs;  
13. Erosion Control Plan Sheets;  
14. Detailed Pavement Marking Sheet(s) that are not covered by Standard Drawings;  
15. Traffic Signal Plans that include details;  
16. Right-of-Way and Easement Coordinate Sheet(s); 
17. Roadway Design Standard Drawings; 
18. Other Special Design Sheets as necessary for the construction of the project; 
19. Final Cross Section Sheets;  

 
 

 
B. BRIDGE PLANS:  
  

1. Layout Sheet(s) including:  
 

a. Plan and elevation; 
b. Complete geometric controls (as approved by Bridge Division);  
c. Grades (as approved by Bridge Division);  
d. Clearances;  
e. Topographic features (original and final);  
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f. Design data;  
g. Quantities;  
h. Special notes;  
i. Pile notes and bearing requirements;  
j. Erosion Control Plan Sheets; and  
k. All other pertinent details. 

 
2. Generalized Soil Profile;   
3. Substructure Details;  
4. Superstructure Details;  
5. Miscellaneous Details;  
6. Pile Details; and 
7. Notes, quantities, and all other necessary details.  

 
 
A generalized soil profile will generally be compiled from field boring data and listed on separate sheets for the 
convenience of those involved in construction.   
 
Detail sheets for substructure and superstructure shall show all details necessary for their construction and shall 
include, but not be limited to:  

 
A. All dimensions convenient to construction;  
B. Sufficient cross section details;  
C. Beam sizes, types, and spacing;  
D. Elevations;  
E. Crown details;  
F. Reinforcing details;  
G. Pile bearing requirements, types and sizes;  
H. Prestressing data where required;  
I. Notes; and  
J. Proper cross-referencing. 

 
Piling details, miscellaneous details, and suitable Special Provisions as are available shall be furnished by the 
Bridge Division Project Manager or his designee.  All other details and Special Provisions that may be required 
shall be prepared by the CONSULTANT. 
 
The CONSULTANT shall make all necessary design computations and prepare the Final Plans for bridge 
construction, quantity estimates, and required Special Provisions in accordance with the approved preliminary 
drawings and design data.  The Final Plans shall be checked by the CONSULTANT prior to submittal to 
MDOT.  
 
 

C. BRIDGE LOAD RATING: 
 

The CONSULTANT shall perform load ratings of all bridges.  The load ratings shall be performed in 
accordance with the Bridge Design and Rating manuals listed in I. GENERAL REQUIREMENTS. 

 
1. Load Factor Rating: 

The load capacity of each bridge shall be rated in terms of the AASHTO “HS” design vehicle 
at both the inventory and operating rating levels and the Mississippi Legal Load Trucks at the 
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operating rating level. The posting of bridges for maximum loads shall be based on the 
operating rating using the Mississippi Legal Load Trucks.  
 

2. Load and Resistance Factor Rating: 
The load capacity of each bridge shall be rated in terms of the AASHTO LRFD HL-93 design 
vehicle at both the inventory and operating levels and the Mississippi Legal Load Trucks at 
the legal load rating level. The posting of bridges for maximum loads shall be based on the 
legal load rating using typical Mississippi Legal Load Trucks.  

 
A systematic procedure shall be followed in the load rating of bridges so that the information may be 
retained and utilized in the routing of permit loads. The CONSULTANT shall provide a Bridge Load 
Rating Report of all bridges, which will include a summary showing all load ratings in a tabulated form, 
calculations, supporting documentation, and electronic copies of computer program input files. The Bridge 
Load Rating Report shall be signed, sealed, and dated by the CONSULTANT’S engineer. A PDF set of 
the Load Rating Report shall be submitted to Bridge Division at the time Final Plans are submitted.  Input 
files from all load rating software shall be included in the submittal. 

 
 
Final contract plans shall be submitted as original drawings.  The CONSULTANT shall prepare all special 
provisions pertinent to the intent of the plans unless the CLIENT has on hand suitable special provisions that 
will be used. 
 
 
PHASE C – ADVERTISING, BIDDING, CONTRACTING 
 
Part 1 – ADVERTISING 

The CONSULTANT shall prepare the legal advertisement on behalf of the CLIENT.  The legal advertisement 
shall meet all local, state, and federal regulations and shall be approved by the CLIENT or the CLIENT’s 
attorney prior to publication. 
 
Part 2 – PRE-BID COORDINATION 

The CONSULTANT shall maintain current records of all plan holders, provide responses to contractor 
requests for information, issue any necessary addenda, and attend the bid opening. 
  
Part 3 – BIDDING AND EVALUATION OF BIDS 

The CONSULTANT will attend the bid opening and review bidding procedures for adherence to specification.  
Further, the CONSULTANT will review all bids submitted and accepted and prepare a recommendation of 
award for the CLIENT.  
 

 
 



Mississippi Engineering Group, Inc.  
Madison County, MS 

Exhibit B 
MSEG 

Hourly Rate Schedule 
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MSEG, INC. 
Hourly Rate Schedule 

     
EMPLOYEE CATEGORY    RATES 
Sr. Principal   $260.00 Per Hour 
Principal    $235.00  Per Hour 
Sr. Discipline Manager   $215.00 Per Hour 
Discipline Manager    $175.00  Per Hour 
Sr. Project Manager    $205.00  Per Hour 
Project Manager    $190.00  Per Hour 
Sr. Project Engineer    $180.00  Per Hour 
Project Engineer    $160.00  Per Hour 
Engineer Intern    $130.00  Per Hour 
Graduate Engineer    $125.00  Per Hour 
Architect    $160.00 Per Hour 
     
     
Designer    $140.00  Per Hour 
GIS Specialist    $135.00  Per Hour 
Administrative I    $70.00  Per Hour 
Administrative II    $85.00  Per Hour 
Technician Intern    $95.00  Per Hour 
Technician     $110.00  Per Hour 
Senior Technician     $130.00  Per Hour 
Construction Rep I    $120.00  Per Hour 
Construction Rep II    $140.00  Per Hour 
     
    
Survey Supervisor/ PLS    $150.00  Per Hour 
Survey Crew*     

One Man Robotic Total Station/GPS Crew    $140.00  Per Hour 
Two Man    $160.00  Per Hour 

Three Man    $200.00  Per Hour 
Four Man   $240.00 Per Hour 

     
Cadd/GIS Equipment    $20.00  Per Hour 
Four Wheeler    $30.00  Per Day 
 
IRS Current Standard Mileage Rate   Actual    

 
  



Page 2 

MSEG, INC. 
Hourly Rate Schedule, Continued 

 
 

REIMBURSABLE EXPENSES   Actual Expense + 10% 
PHOTOCOPIES     
Copiers     

Black & White Letter & Legal  $           0.15  Per Copy 
 11X17   $           0.25  Per Copy 
 12X18   $           0.30  Per Copy 
     

Color    $           1.10  Per Copy 
     

Plotters**     
Black & White 11x17   $           4.00  Per Copy 

 12x18   $           4.50  Per Copy 
 18x24   $           9.00  Per Copy 
 24x36   $         18.00  Per Copy 
     

Color 11x17   $         15.60  Per Copy 
 12x18   $         18.00  Per Copy 
 18x24   $         36.00  Per Copy 
 24x36   $         72.00  Per Copy 
     

     
     
*Survey crew rates include Total Stations with Data Collectors, Survey Vehicle, and Standard 
 Survey Equipment.     
**Oversized or odd sized plots are billed at $0.25/sq ft for black & white, and $1.00.sq ft for color. 
     
Per Diem:     
 When travel time exceeds one and one-half (1.5) hours per day each way, it shall be classified as an 
out of town project and per diem will be charged at the rate of $90.00 per day per person, excluding 
areas that have been recently impacted by a natural disaster.  Per Diem rates for said disaster areas 
shall be charged at the rate of $150 per day per person. 
     
Travel Time:     
Time required to travel to and from a project site will be billed at the normal hourly rates. 
 
The stated rates are effective from January 1, 2020 through December 31, 2020. 
MSEG reserves the right to adjust the hourly rates after December 31, 2020. 

 



Mississippi Engineering Group, Inc.  
Madison County, MS 

Exhibit C 
MSEG 

Compensation Schedule 

Proposed Budget 

Design Phase Services $779,572.24 
(hourly, not to exceed) 

Additional Services hourly as requested 

TOTAL $779,572.24 



MSEG Prime 

Consultant  

Man-Hours

Sub-Consultant 

Man-Hours

Total  

Man-Hours

MSEG Total Labor 

Cost
MSEG Direct Cost

MSEG Prime 

Consultant  

Sub-Total

Sub-Consultant  

Sub-Total
Total Cost

Phase B:

388 388 $77,680.00 $77,680.00 $77,680.00

20 20 $3,380.00 $3,380.00 $3,380.00

16 16 $15,312.00 $15,312.00

277 277 $49,115.64 $49,115.64

200 200 $23,300.00 $383.00 $23,683.00 $23,683.00

322 322 $33,940.00 $33,940.00 $33,940.00

2,016 2,016 $319,701.00 $319,701.00

2,014 2,014 $215,625.00 $341.00 $215,966.00 $215,966.00

274 274 $40,500.00 $294.60 $40,794.60 $40,794.60

3,218 2,309 5,527 $394,425.00 $1,018.60 $395,443.60 $384,128.64 $779,572.24

Grand Total $779,572.24

Phase B Totals

Project Management

14-Jan-2020

Summary 
Reunion Parkway Phase 2

Madison County
MDOT Project Number: 105278

MSEG Project Number:  0019168.000

Office Review Roadway

PSE, Advertising, Contracting

Bridge

Geotechnical

Design Conference

Permitting

Field Review

Final Row / Maps and Deeds



Reunion Parkway Phase 2

Madison County

MDOT Project Number: 105278

MSEG Project Number:  0019168.000

14-Jan-2020

Principal
Project 

Manager
Discipline Manager

Project 

Engineer

Engineer 

Intern
Designer

Construction 

Rep
Administrative

Environmental Coordination 2 16 18

Geotechnical Coordination 2 40 42

Bridge Coordination 16 60 76

MDOT Coordination 16 40 56

MCBOS Coordination 40 12 52

PM Final ROW Maps and Deeds 16 12 28

PM Office Review Plans 16 40 60 116

388

Total Hours 108 220 60 388

Hourly Rate $235.00 $190.00 $175.00 $160.00 $130.00 $140.00 $120.00 $85.00

Salary Cost $25,380.00 $41,800.00 $10,500.00 $0.00 $0.00 $0.00 $0.00 $0.00 $77,680.00

Total Labor Cost $77,680.00

Prime Other Direct Costs

Reproducbiles 0 $0.00 $0.00

     Mileage 0 $0.00 $0.00

Prime Direct Costs Total $77,680.00

Phase B, Part   Grand Total $77,680.00

Phase B:  Project Management

No. of 

Sheets
Task

Personnel Titles Assigned to Project

Man-Hour Totals

Man-Hours



Reunion Parkway Phase 2

Madison County

MDOT Project Number: 105278

MSEG Project Number:  0019168.000

14-Jan-2020

Principal
Project 

Manager

Discipline 

Manager

Project 

Engineer

Engineer 

Intern
Designer

Construction 

Rep
Administrative

Pre-Design Meeting

Prepare For & Attend Meeting 2 2 2 2 8

Prepare Pre-Design Meeting Minutes 2 2 4

Initial Site Visit 2 2 2 2 8

20

Total Hours 2 6 4 4 2 2 20

Hourly Rate $235.00 $190.00 $175.00 $160.00 $130.00 $140.00 $120.00 $85.00

Salary Cost $470.00 $1,140.00 $700.00 $640.00 $260.00 $0.00 $0.00 $170.00 $3,380.00

Total Labor Cost $3,380.00

Prime Other Direct Costs

Reproducbiles 0 $0.00 $0.00

     Mileage 0 $0.00 $0.00

Prime Direct Costs Total $0.00

Phase B, Part   Grand Total $3,380.00

Phase B:  Design Conference

No. of 

Sheets
Task

Personnel Titles Assigned to Project

Man-Hour Totals

Man-Hours



Reunion Parkway Phase 2

Madison County

MDOT Project Number: 105278

MSEG Project Number:  0019168.000

14-Jan-2020

Principal
Project 

Manager

Discipline 

Manager

Project 

Engineer

Engineer 

Intern
Designer

Construction 

Rep

Administrati

ve

Permitting

Wetlands and Other Waters Assessment 4 4 8

USACE Permitting 4 4 8

Total Hours 8 8 16

Hourly Rate $235.00 $190.00 $175.00 $160.00 $130.00 $140.00 $120.00 $85.00

Salary Cost $0.00 $1,520.00 $1,400.00 $0.00 $0.00 $0.00 $0.00 $0.00 $2,920.00

Total Labor Cost $2,920.00

Sub Other Direct Costs

     Prints 0 $0.00 $0.00

     Mileage 0 $0.00 $0.00

Sub Direct Costs Total $0.00

Headwaters

Wetlands and OW Assessment 4,500.00$    

USACE Permitting 6,500.00$    

$11,000.00

Sub Direct Costs Total $0.00

MSEG Plus 10% $1,392.00

Phase B, Part   Grand Total $15,312.00

Phase B:  Permitting

No. of 

Sheets
Task

Man-Hour Totals

Headwaters Man-Hours

Personnel Titles Assigned to Project



Phase B: Geotechnical Investigation
Reunion Parkway Phase 2

Madison County

MDOT Project Number: 105278

MSEG Project Number:  0019168.000

14-Jan-2020

Personnel Titles Assigned to Project

Principal 

Engineer

Project 

Engineer
Sr. Eng Tech/Draft Clerical

Finalize Bridge Profile Sheet:  Bridge Details - Drawing 5 16 8 16 4 49

Finalize Pile Capacity Curves 1 4 8 13

Pavement Recommendations (Ramps, Shldrs, Widenting) 4 16 4 2 26

Drilled Shaft Design 3 20 8 31

Shaft Load Test Design 4 30 12 4 50

Retaining Wall Design, Calculations, Sketchs and Drawings 

Review
8 72 20 8 108

Total Hours 25 142 72 32 6 277

Hourly Rate $85.00 $65.00 $45.00 $25.00 $23.00 $0.00 $0.00 $0.00

Salary Cost $2,125.00 $9,230.00 $3,240.00 $800.00 $138.00 $0.00 $0.00 $0.00 $15,533.00

156.37% Overhead $24,288.95

0.00% FCCM $0.00

Total Labor Cost $39,821.95

Sub Other Direct Costs

     Prints 0 $0.00 $50.00

     Mileage 0 $0.00 $0.00

     Meals 0 $0.00 $0.00

     Lodging 0 $0.00 $0.00

Sub Direct Costs Total $50.00

12.00% Sub Fixed Fee $4,778.63

MSEG Plus 10% $4,465.06

Phase B, Part   Grand Total $49,115.64

No. of 

Sheets
Task

Man-Hour Totals

Burns Cooley Dennis Man-Hours



Reunion Parkway Phase 2

Madison County

MDOT Project Number: 105278

MSEG Project Number:  0019168.000

1/14/2020

Personnel Titles Assigned to Project

Principal
Project 

Manager

Discipline 

Manager

Project 

Engineer

Engineer 

Intern
Designer

Construction 

Rep
CADD

Field Inspection

Attend Field Inspection 8 8 8 8 32

Revise Plans Per Field Inspection 8 24 24 24 60 140

Provide Field Review Meeting Minutes 4 4 8

QA/QC 4 4 4 8 20

200

Total Hours 4 16 24 40 32 24 60 200

Hourly Rate $235.00 $190.00 $175.00 $160.00 $130.00 $140.00 $120.00 $20.00

Salary Cost $940.00 $3,040.00 $4,200.00 $6,400.00 $4,160.00 $3,360.00 $0.00 $1,200.00 $23,300.00

Total Labor Cost $23,300.00

Prime Other Direct Costs

     Prints 1200 $0.15 $180.00

     Mileage 350 $0.58 $203.00

Prime Direct Costs Total $383.00

Phase B, Part   Grand Total $23,683.00

Phase B:  On Site Field Review

No. of 

Sheets
Task

Man-Hour Totals

Man-Hours



Reunion Parkway Phase 2

Madison County

MDOT Project Number: 105278

MSEG Project Number:  0019168.000

14-Jan-2020

Personnel Titles Assigned to Project

Principal
Project 

Manager

Discipline 

Manager

Project 

Engineer

Engineer 

Intern
Designer Construction Rep Administrative CADD

Draft Final ROW Deliverables

Submit Draft Final ROW Plans (1 multi-page PDF) 4 4 8

Attend Draft Final ROW Meeting (if applicable)

Address Draft Final ROW Comments 4 4 8

Generate ROW & Easement Coordinate Sheets 4 4 8

Survey/Maps/Deeds Deliverables

Deed Research - Gather  & Complie ROW and Property Owner 

Information from Chancery Clerks Office, MDOT, GLO Maps, etc., 

And Input Into Cadd Format

8 18 1 1 28

Perform Field Survey to Locate Evidence of Existing ROW's, 

Property and Sectional lines. 
5 6 30 41

Perform Analysis of Field Survey & Determine location of Existing 

Property and ROW lines. 
12 10 4 26

Prepare Overall Map Delinating Existing Properties and Proposed 

ROW.
8 34 30 72

Prepare Individual Survey Plats and Legal Descriptions For ROW 

Acquisition.
10 34 2 48 94

Perform QA/QC - Maps & Deeds 2 3 5

Stake Proposed ROW 2 2 24 28

Final ROW Deliverables 1 2 1 4

Total Hours 48 12 109 54 4 95 322

Hourly Rate $235.00 $190.00 $175.00 $160.00 $130.00 $140.00 $120.00 $85.00 $20.00

Salary Cost $0.00 $0.00 $8,400.00 $0.00 $1,560.00 $15,260.00 $6,480.00 $340.00 $1,900.00 $33,940.00

Total Labor Cost $33,940.00

Prime Other Direct Costs

     Prints 0 $0.00 $0.00 $0.00

     Mileage 0 $0.00 $0.00 $0.00

Prime Direct Costs Total $0.00

Phase B, Part   Grand Total $33,940.00

Phase B:  Final ROW/Maps and Deeds

No. of 

Sheets
Task

Man-Hour Totals

Man-Hours



Reunion Parkway Phase 2

Madison County

MDOT Project Number: 105278

MSEG Project Number:  0019168.000

14-Jan-2020

Personnel Titles Assigned to Project

Project 

Manager

Senior 

Engineer
Engineer

Senior 

Designer

Field Inspection

Attend Field Inspection 4 4 4 12

Revise Plans Per Field Inspection 8 16 16 40

QA/QC 4 4

Project Management 8 8

Office Review Plans

Superstructure Design

Girder Design 80 80

Deck Design 80 80

Bearing Design 24 24

Modular Joint Sizing And Design 24 24

Substructure Design

End Bents 80 80

Int. Bents 80 80

Plans

Summary Of Quantities 4 4 4 12

Detailed Index 8 16 16 40

General Notes 8 16 16 40

Elevation 24 40 40 104

Foundation Plan 24 40 40 104

Generalized Soil Profile 8 8 8 24

End Bents 24 32 40 96

End Bent Details 8 8 8 24

Int. Bent 40 40 40 120

Int. Bent Details 32 24 24 80

Span Details 40 40 40 120

Typical Sections 24 40 40 104

Misc. Span Details 8 8 8 24

Railing Details 8 8 8 24

Prestressed Beam Details 40 32 24 96

Erosion Control Details 8 8 8 24

Retaining Walls 40 80 80 200

Quantity Calculations 40 40

Deliverables

Phase B: BRIDGE PLANS

No. of 

Sheets
Task

Man-Hour Totals

Pickering Firm, Inc. Man-Hours



Reunion Parkway Phase 2

Madison County

MDOT Project Number: 105278

MSEG Project Number:  0019168.000

14-Jan-2020

Personnel Titles Assigned to Project

Project 

Manager

Senior 

Engineer
Engineer

Senior 

Designer

Phase B: BRIDGE PLANS

No. of 

Sheets
Task

Man-Hour Totals

Pickering Firm, Inc. Man-Hours

Submit Office Review Plans (4 Sets) 4 4

Attend Office Review 8 8 8 24

Revise Plans Per Office Review                              40 40 40 120

QA/QC 80 80

Project Management 80 80

2016

88 904 512 512 2016

$180.00 $180.00 $145.00 $130.00

Salary Cost $15,840.00 $162,720.00 $74,240.00 $66,560.00 $319,360.00

Total Labor Cost $319,360.00

Sub Other Direct Costs

Reproducibles 1500 $0.15 $225.00

     Mileage 200 $0.58 $116.00

Sube Direct Costs Total $341.00

Phase B, Part   Grand Total $319,701.00



Reunion Parkway Phase 2

Madison County

MDOT Project Number: 105278

MSEG Project Number:  0019168.000

14-Jan-2020

Personnel Titles Assigned to Project

Principal
Project 

Manager

Discipline 

Manager

Project 

Engineer

Engineer 

Intern
Designer

Construction 

Rep
CADD

Title Sheet 2 4 2 8

Detailed Index 8 8 16

General Notes 4 8 8 12 32

Typical Sections

Add Paving Details & Notes 4 4 12 12 32

Summary of Quantity Sheets

Select Appropriate Pay Items 4 4 12 20

Add Footnotes 8 8 12 8 36

Estimated Quantity Sheets

Earthwork (phased if necessary) 1 4 2 7

Drainage Structures 1 12 6 19

Permanent Erosion Control 1 4 2 7

Traffic Control 1 4 2 7

Pavement Marking (permanent and temporary) 1 4 2 7

Removal Items 1 4 2 7

Side Drains 1 2 1 4

Guardrail 1 2 1 4

Junction Boxes 1 4 2 7

Box Culverts

Bridge End Pavement 1 4 1 6

Permanent Signing 1 8 4 13

Hydraulic Design Data 1 8 2 11

Incidental Construction Items 4 8 12 12 20 56

Plan Profile Sheets

Sheet Clean-up and Organization 20 40 80 80 160 380

Design & Place Permanent Erosion Control Items 4 24 40 60 128

Place Earthwork Information (phased if necessary) 4 8 16 16 44

Traffic Control Detail Sheets

Develop Phasing Narrative (if requested by MDOT) 12 8 8 28

Construction Signing Detail 8 8 16

TCP Sheets 2 8 24 24 58

TCP Typical Sections 4 8 12 12 36

Address Corrections From MDOT TCP Check 10 16 26 52

Special Design Sheets

Intersection Detail Sheets 2 8 16 26

Pavement Marking Detail Sheets 16 24 40

Form Grade Sheets 1 12 8 20 41

"Standard" Special Design Sheets (if design commenced 

prior to August 2017)

Miscellaneous Detail Sheets 10 20 24 44 98

Control Points Sheet 4 2 6

Box Culvert Sheets 

Standard Drawings

Determine Necessary Standards & Generate PDF 

(roadway & box culvert, 2 multi-page pdf files)
2 2 4 8

Cross-Sections

Add Earthwork Quantities (phased if necessary) 2 4 8 10 24

Phase Construction Details 6 12 20 20 58

Deliverables

2 Multi-Page PDF Files For Plans & X-Sections 4 4 8

Completed Phase B Office Review Checklist 8 8 16

Quantity Calculations (1 multi-page pdf) 2 8 8 8 26

CADD Files and KMZ 4 4 4 12

Phase B:  Office Review Plans

No. of 

Sheets
Task

Man-Hour Totals

Man-Hours



Reunion Parkway Phase 2

Madison County

MDOT Project Number: 105278

MSEG Project Number:  0019168.000

14-Jan-2020

Personnel Titles Assigned to Project

Principal
Project 

Manager

Discipline 

Manager

Project 

Engineer

Engineer 

Intern
Designer

Construction 

Rep
CADD

Phase B:  Office Review Plans

No. of 

Sheets
Task

Man-Hour Totals

Man-Hours

Office Review

Attend Office Review 8 8 8 24

Provide Office Review Meeting Minutes 8 4 12

Revise Plans Per Office Review (and MDOT QC, if 

applicable)
20 40 40 40 100 240

Quantity Calculations 24 40 40 40 144

QA/QC 20 40 40 40 140

Utility Relocation Coordination 10 40 50

2014

Total Hours 16 191 348 378 366 88 627 2014

Hourly Rate $235.00 $190.00 $175.00 $160.00 $130.00 $140.00 $120.00 $20.00

Salary Cost $0.00 $3,040.00 $33,425.00 $55,680.00 $49,140.00 $51,240.00 $10,560.00 $12,540.00 $215,625.00

Total Labor Cost $215,625.00

Prime Other Direct Costs

Reproducibles 1500 $0.15 $225.00

     Mileage 200 $0.58 $116.00

Prime Direct Costs Total $341.00

Phase B, Part   Grand Total $215,966.00



Reunion Parkway Phase 2

Madison County

MDOT Project Number: 105278

MSEG Project Number:  0019168.000

14-Jan-2020

Personnel Titles Assigned to Project

Principal
Project 

Manager

Discipline 

Manager

Project 

Engineer

Engineer 

Intern
Designer

Construction 

Rep
Administrative

PS&E Assembly

      Right of Way Certification 4 1 4 9

      Utility Certification 4 1 4 9

      Encroachment Certification 2 1 2 5

      Hazardous Waste Certification 2 2 4

      Asbestos Abatement Certification 1 1 2

      Compose Letters 8 1 8 17

      Complile Forms 4 1 4 9

      Print Plans 12 12

      Assemble Specifications 12 12 10 34

      Material Checklist 8 8 16

      MDOT Coordination 2 16 16 16 50

Advertisement

      Print Plans and Specifications 4 8 12

      Prepare Advertisement 4 4

      Bidder Coordination 2 22 20 44

      Receive & Evaluate Bids 1 4 4 4 13

      Assemble Bids and Submit 4 8 12

Contracting

Checklist Processes for Award to Low Bidder 2 4 12 18

Issue Notice of Award 1 1 2

Prepare and Issue Notice of Execution Letter 1 1 2

Total Hours 5 24 99 29 41 12 10 54 274

Hourly Rate $235.00 $190.00 $175.00 $160.00 $130.00 $140.00 $120.00 $85.00

Salary Cost $1,175.00 $4,560.00 $17,325.00 $4,640.00 $5,330.00 $1,680.00 $1,200.00 $4,590.00 $40,500.00

Total Labor Cost $40,500.00

Other Direct Costs

Reproducibles 1500 $0.15 $225.00

     Mileage 120 $0.58 $69.60

Direct Costs Total $294.60

Phase B, Part   Grand Total $40,794.60

Phase B: PS&E, Advertisement, Contracting

No. of 

Sheets
Task

Man-Hour Totals

Man-Hours



Mississippi Engineering Group, Inc.  
Madison County, MS 

Exhibit D 
Performance Schedule 



Aug-19 Sep-19 Oct-19 Nov-19 Dec-19 Jan-20 Feb-20 Mar-20 Apr-20 May-20 Jun-20 Jul-20 Aug-20 Sep-20 Oct-20 Nov-20 Dec-20 Jan-21 Feb-21 Mar-21 Apr-21 May-21 Jun-21 Jul-21 Aug-21 Sep-21 Oct-21 Nov-21 Dec-21

MSEG Engineering Design Phase A 6 months

MCBOS and MDOT Review, Schedule Field Inspection 1 month 

MSEG Engineering Design Remaining Phase A and Submit Final ROW plans 1 month 

60% Plan Review by MCBOS and MDOT Bridge 1 month 

Office Review Plans - MCBOS and MDOT Review, Schedule Office Review 1 month 

MSEG Engineering Design Phase B 12 months

ROW Acquisition 10 months

Utilities 4 months

MSEG Engineering Phase C Advertising, Bidding, Contracting 3 months

Task Description

2019 2020 2021

Totals (months)


	MCBOS-MSEG PSA 01172020
	professional SERVICES AGREEMENT BETWEEN MADISON COUNTY BOARD OF SUPERVISORS AND mISSISSIPPI ENGINEERING GROUP, INC.
	AND

	1. SERVICES.  CLIENT hereby engages MSEG to perform or furnish the professional engineering and related services (“Services”) described on UExhibit AU attached to and made part of this Agreement (the “Scope of Services”) as part of the Project.
	Client may request MSEG to perform additional services not described in the Scope of Services (“Additional Services”), regardless whether related to the Project. Such additional services shall be approved by the CLIENT prior to the performance of said...
	(a) Standards of Practice.  MSEG will perform the Services in a manner consistent with the level of care and skill ordinarily exercised by members of the profession currently practicing in the same locality under similar conditions.  MSEG makes no oth...
	(b) Changes in Scope of Services.  The Scope of Services described in Exhibit A is based on facts known at the time of execution, including, if applicable, information supplied by CLIENT.  Changes in the Scope of Services will result in a change in ag...

	2. COMPENSATION.
	(a) CLIENT shall compensate MSEG for the Services provided on an hourly basis in accordance with the rate schedule attached to this Agreement as Exhibit B.  CLIENT shall also reimburse MSEG for all reasonable expenses incurred in the performance of th...
	(b) MSEG will invoice CLIENT monthly based upon the work completed during the billing period, and CLIENT shall pay MSEG within 30 days after receipt of MSEG’s monthly invoice.  Any invoice not paid within forty-five days of receipt shall bear interest...

	3. TERM OF AGREEMENT; SCHEDULE OF PERFORMANCE.
	(a) This Agreement shall be effective as of the Effective Date and shall continue, unless sooner terminated in accordance with the provisions of this Agreement. Exhibit D sets forth the project schedule.
	(b) In the event of any delays in performance of the Services through no fault of MSEG, MSEG shall be entitled to an equitable adjustment in compensation to address increased costs of performing the Services.

	4. CLIENT RESPONSIBILITIES.
	(a) Information/Reports.  CLIENT shall furnish MSEG with all applicable reports, studies, site characterizations, regulatory orders and similar information in its possession relating to the Services to be performed by MSEG.  Unless specified otherwise...
	(b) Representative.  CLIENT shall designate a representative who shall have authority to transmit instructions, receive information, interpret and define CLIENT’s policies and make decisions with respect to the Services performed.
	(c) Decisions.  CLIENT shall provide all criteria and full information as to Client’s requirements for the Project, obtain necessary approvals and permits (unless specified otherwise in Exhibit A), attend project meetings, provide interim reviews on a...
	(d) Access.  CLIENT shall provide MSEG safe access to the project site and any other premises under Client’s control necessary for MSEG to perform or provide the Services.
	(e) Utilities and Other Underground Improvements.  CLIENT shall furnish to MSEG information identifying the type and location of any underground utilities or other underground improveme1Tnts that affect the Services.  As part of any design, testing or...

	5. OWNERSHIP OF INSTRUMENTS OF SERVICE.  Drawings, specifications, reports, and other documents prepared by MSEG in connection with any or all of the services furnished hereunder shall be the property of the CLIENT. MSEG shall have the right to retain...
	6. PROVISIONS APPLICABLE TO PARTICULAR TYPES OF SERVICES.
	(a) Construction Observation.
	(i) If MSEG is retained to provide construction observation services, MSEG shall visit the Project at appropriate intervals during construction to become generally familiar with the progress and quality of the contractors’ work and to determine if the...
	(i) If the Scope of Services does not include observation or review of the performance by MSEG of any construction or other third-party services, CLIENT assumes all responsibility for interpretation of the plans, specifications and other contract docu...

	(b) 2THazardous Materials2T.
	(i) The Scope of Services does not include any services related to investigations for or abatement or remediation of hazardous or toxic materials (“Hazardous Materials”).  In the event MSEG or any other party encounters any Hazardous Materials at any ...
	(ii) CLIENT shall furnish or cause to be furnished to MSEG all documents and information known or available to CLIENT that relate to the identity, location, quantity, nature, or characteristic of any Hazardous Materials at or near each project site, a...

	(c) Testing and Observation. CLIENT understands that testing and observation are discrete sampling procedures, and that such procedures indicate conditions only at the depths, locations, and times the procedures were performed.  CLIENT is responsible ...
	(d) Testing Laboratory Services. All laboratory testing services will be performed by a third party.  CLIENT understands that MSEG may not be knowledgeable in the procedures of the testing laboratory’s services and will not rely upon MSEG to verify th...
	(e) Sample Disposition Upon Completion of Testing.  Unless specified otherwise in the Scope of Services, material samples will be considered consumed in testing and will be disposed of upon completion of the tests.

	7. INSURANCE.  Throughout the term of this Agreement, MSEG shall maintain the following minimum insurance coverages:
	(a) Workers’ compensation insurance in such amounts as may be required under the laws of the State of Mississippi.
	(b) Comprehensive general liability insurance with limits of not less than $1,000,000 per occurrence and $2,000,000 aggregate.
	(c) Automobile liability insurance with a combined single limit of not less than $1,000,000.
	(d) Professional liability insurance in an amount of not less than $1,000,000 annual aggregate, on a claims-made basis.

	8. TERMINATION.  Either CLIENT or MSEG may terminate this Agreement at any time with or without cause upon giving the other party seven (7) calendar days prior, written notice.  CLIENT shall pay MSEG for all Services performed and all costs incurred u...
	9. DISPUTE RESOLUTION.  The parties agree to attempt to settle any disputes arising under this Agreement in an amicable manner through discussions between the parties’ senior management representatives.  If a dispute cannot be resolved in this manner ...
	10. CONSEQUENTIAL DAMAGES.  Notwithstanding any other provision of the Agreement, neither party shall be liable to the other for any consequential damages incurred due to the fault of the other party, regardless of the nature of the fault or whether i...
	11. NOTICES.  Any notice required to be given under this Agreement shall be given in writing, and shall be effective when actually delivered, one business day after deposit with a nationally recognized overnight courier, delivery fees prepaid, or, if ...
	Any party may change its address for notices under this Agreement by giving formal written notice to the other parties, specifying that the purpose of the notice is to change the party’s address.
	12. GENERAL PROVISIONS.
	(a) Amendments.  This Agreement represents the complete agreement between CLIENT and MSEG with respect to the subject matter hereof and may only be amended, supplemented, or modified by a duly executed instrument approved by both parties.
	(b) Third Party Beneficiaries.  Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of a third party against either CLIENT or MSEG.  MSEG’s Services under this Agreement are being performed so...
	(c) Delays.  If events beyond the control of CLIENT or MSEG, including, but not limited to, fire, flood, explosion, riot, strike, war, process shutdown, act of God or the public enemy, and act or regulation of any government agency, result in delay to...
	(d) Safety.  MSEG shall have no responsibility for or control over general job site safety of persons other than MSEG employees.
	(e) Construction Means, Methods, Techniques.  MSEG shall not have any responsibility for or control over any contractors means, methods, techniques or sequencing of any work.
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