




PURCHASING DEPARTMENT

Madison County Board of Supervisors
146 West Center Street
Canton, MS 39046 / 601-855-5534
kesha.buckner@madison-co.com

September 8, 2020

To: Board of Supervisors
From: Kesha Buckner, Purchasing Clerk 
Subject: Award Bridge Construction Bid

Attached are copies of a recent opened bridge construction bids and spreadsheet tabulations. Key, LLC submitted a sealed bid and Hemphill Construction submitted an electronic bid to indicate that they were interested in bidding on Bridge Construction for the period October 1, 2020 – September 30, 2021. I recommend that the Board take the following actions:

1. Acknowledge the two bids submitted;
2. Award bid to Hemphill Construction as the lowest and best bidder.

Thank you in advance for your consideration of the above recommendations.

Commission Commission Archives Planning and Zoning Bid Tool Email Manager Help Bid Tool

- [Create New Bid](#)
- [View Pending Bids](#)
- [View Open Bids](#)
- [View Closed Bids](#)
- [View Public Log](#)
- [Bid System Log](#)
- [Permissions](#)
- Current Time: 09-03-2020 03:12:42 pm

Show entries

Search:

ID	Name	Phone	Email	Company Name	Date Submitted	Bid Amount	View Bid
2430	Abuzar Haroon	(769) 666-4321	abuzar@keyllc.com	Key LLC	08-31-2020 07:36:06 am	\$0.00	View Bid
2432	Abuzar Haroon	(769) 666-4321	abuzar@keyllc.com	Key, LLC	09-01-2020 03:42:11 pm	\$0.00	View Bid
2433	Richard A. Rula	(601) 932-2060	rgraham@hemphillconstruction.com	Hemphill Construction Company, Inc.	09-03-2020 09:17:59 am	\$0.00	View Bid

Showing 1 to 3 of 3 entries

[Previous](#) 1 [Next](#)



P.O. Drawer 879
Florence, MS 39073-0879

Phone: 601-932-2060
Fax: 601-932-2550

Municipal & Public Works Construction

Heavy & Highway Construction

Bid For:

Bridge Construction Bid
Term Bid for Period October 1, 2020 – September 30, 2021

Submitted To:

Madison County Board of Supervisors
C/O
Madison County Chancery Clerk's Office
Rooms 225-228
125 West North Street
Canton, MS 39046

VIA

Madison County's Website
<http://www.madison-co.com/bids>

Submitted By:

Hemphill Construction Company, Inc.
P.O. Drawer 879
Florence, MS 390763
(601) 932-2060
Certificate of Responsibility No. 02449-MC

Bid Due:

10:00 a.m.
September 3, 2020

The difficult we do immediately, the impossible takes a little longer!

State of Mississippi

BOARD OF CONTRACTORS

ACTIVE

HEMPHILL CONSTRUCTION COMPANY, INC.

P. O. DRAWER 879

FLORENCE, MS 39073

is duly registered and entitled to perform

- 1) BUILDING CONSTRUCTION
- 2) HIGHWAY, STREET AND BRIDGE CONSTRUCTION
- 3) MUNICIPAL AND PUBLIC WORKS CONSTRUCTION

We have hereunto set our hand and caused the Seal of the Mississippi Board of Contractors to be affixed this 8 day of Apr., 2020



CERTIFICATE OF RESPONSIBILITY

No. 02449-MC

Expires Apr. 8, 2021

Joel A. Canell

CHAIRMAN OF THE BOARD



P.O. Drawer 879
Florence, MS 39073-0879

Phone: 601-932-2060
Fax: 601-932-2550

Municipal & Public Works Construction

Heavy & Highway Construction

RESOLUTION


A meeting of the Board of Directors of Hemphill Construction Company, Inc., a corporation organized under the laws of the State of Mississippi and domiciled in Rankin County was held this the 3rd day of September, 2020 and was attended by a quorum of the members of the Board of Directors.

The following resolution was offered, duly seconded and, after discussion, was unanimously adopted by said quorum:

BE IT RESOLVED, that Richard A. Rula is hereby authorized to submit bid proposals and execute agreements on behalf of this corporation with the Madison County Board of Supervisors.

BE IT FURTHER RESOLVED, that said authorization and appointment shall remain in full force and effect, unless revoked by resolution of this Board of Directors and that said revocation will not take effect until the Madison County Board of Supervisors shall have been furnished a copy of said resolution, duly certified.

I, Mary Beth Harrison, hereby certify that I am the Secretary of Hemphill Construction Company, Inc. a corporation created under the laws of the State of Mississippi domiciled in Rankin County; that the foregoing is a true and exact copy of a resolution adopted by a quorum legally called and held on the 3rd day of September, 2020 as said resolution appears of record in the Official Minutes of the Board of Directors in my possession, this 3rd day of September, 2020.


Mary Beth Harrison, Secretary



The difficult we do immediately, the impossible takes a little longer!

MADISON COUNTY BOARD OF SUPERVISORS

BRIDGE CONSTRUCTION

TERM BIDS FOR PERIOD OCTOBER 1, 2020 – SEPTEMBER 30, 2021

SPECIFICATIONS AND BID SHEET

**ALL BIDS MUST BE SIGNED AND SUBMITTED ON
MADISON COUNTY'S FURNISHED BID SHEET**

BIDS MAY BE SUBMITTED BY EITHER OF THE FOLLOWING TWO METHODS:

1. Sealed bids will be received until 10 a.m. on September 3, 2020 at the Madison County Chancery Clerk's Office, Rooms 225-228, 125 West North Street, Canton, MS 39046. All sealed bids submitted to the Chancery Clerk's office shall have the bidder's name and "Bridge Construction Bid" written on the outside face of the envelope. If any envelope is not so marked, said bid shall not be opened and considered.
2. Electronic bids will be received until 10 a.m. on September 3, 2020 as a PDF file via Madison County's website at <http://www.madison-co.com/bids>. Each bidder submitting a bid electronically shall include a signed copy of Madison County's bid sheet as part of its PDF bid submittal. If submitting a bid electronically, do not put a dollar amount in the "bid amount" box. Just upload your signed bid sheet and submit.

All work will be performed in accordance with *Mississippi Standard Specifications for State Aid Road and Bridge Construction*, latest edition.

Any item of work not specified on bid sheet as a separate item but which is incidental to completion of a pay item shall be considered as an absorbed cost under that pay item.

Description	Unit
1. Mobilization per jobsite with crane (Jobsite may include multiple locations if all are within 1000 ft. of each other)	\$ <u>7,950.00</u> /LS
2. Mobilization per jobsite without crane (Jobsite may include multiple locations if all are within 1000 ft. of each other)	\$ <u>7,125.00</u> /LS
3. Clearing and grubbing	\$ <u>4,250.00</u> /Acre
4. Remove and dispose of miscellaneous material	\$ <u>93.50</u> /Ton

5. Remove and dispose of cast in place concrete bridge deck and stringers	\$ <u>2.55</u> /SF
6. Remove and dispose of 19 ft. precast concrete end cap	\$ <u>997.50</u> /Each
7. Remove and dispose of 31 ft. precast concrete end cap	\$ <u>1,385.00</u> /Each
8. Remove and dispose of 19 ft. precast concrete intermediate cap	\$ <u>1,000.00</u> /Each
9. Remove and dispose of 31 ft. precast concrete intermediate cap	\$ <u>1,385.00</u> /Each
10. Remove and dispose of timber caps	\$ <u>605.00</u> /Each
11. Remove and dispose of 19 ft. precast concrete slab unit	\$ <u>6.55</u> /SF
12. Remove and dispose of 31 ft. precast concrete slab unit	\$ <u>5.10</u> /SF
13. Remove and dispose of timber bridge deck and stringers	\$ <u>4.00</u> /SF
14. Remove and dispose of timber abutment and wing walls	\$ <u>1,000.00</u> /Each
15. Extract and dispose of piles	\$ <u>575.00</u> /Each
16. Remove and dispose of asphalt from bridge deck	\$ <u>29.55</u> /SY
17. Furnish and install creosote bridge lumber	\$ <u>2,045.00</u> /MBM
18. Furnish and drive test pile	\$ <u>7,205.00</u> /Each
19. Furnish and drive 14" dia. treated timber piles	\$ <u>22.75</u> /Ft
20. Furnish and drive "H" beam (10x42) steel piles	\$ <u>84.50</u> /Ft
21. Furnish and drive 14" prestressed concrete piles	\$ <u>56.95</u> /Ft
22. 18" Pre-formed pile holes	\$ <u>30.00</u> /Ft
23. Furnish and install 29 ft. precast concrete end cap	\$ <u>7,350.00</u> EA /EA ^{EA}
24. Furnish and install 29 ft. precast concrete intermediate cap	\$ <u>7,350.00</u> EA /EA ^{EA}
25. Furnish and install 19 ft. precast concrete slab unit (includes guardrails, filler blocks and grouting joints)	\$ <u>60.00</u> /SF
26. Furnish and install 31 ft. precast concrete slab unit (includes guardrails, filler blocks and grouting joints)	\$ <u>65.00</u> /SF
27. Furnish and install precast concrete wing	\$ <u>2,500.00</u> /Each
28. Furnish and place concrete encasements around steel pilings	\$ <u>1,515.00</u> /CY
29. Furnish and install 3/8" structural steel	\$ <u>5.10</u> EA /LB ^{EA}
30. Furnish and drive steel sheet piling	\$ <u>70.00</u> /SF
31. Furnish and drive concrete sheet piling	\$ <u>800.00</u> /SF

32. Furnish and install concrete barrier \$ 90.00 /LF ^(2.5)
33. Furnish and install concrete headwalls
(6" thick, Class B concrete, reinforced both ways with #4 rebar, 12" OC) \$ 120.00 /SF
34. Remove, reset, and regROUT 19 ft. end cap
(includes replacing neoprene bearing pads) \$ 3,225.00 /Each
35. Remove, reset, and regROUT 31 ft. end cap
(includes replacing neoprene bearing pads) \$ 3,750.00 /Each
36. Remove, reset, and regROUT 19 ft. intermediate cap
(includes replacing neoprene bearing pads) \$ 3,225.00 /Each
37. Remove, reset, and regROUT 31 ft. intermediate cap
(includes replacing neoprene bearing pads) \$ 3,750.00 /Each
38. Remove, reset, and regROUT 19 ft. precast concrete slab unit
(includes guardrails and filler blocks) \$ 15.50 /SF
39. Remove, reset, and regROUT 31 ft. precast concrete slab unit
(includes guardrails and filler blocks) \$ 9.35 /SF
40. Furnish and install six-foot-long by 3'x3'x6' gabion baskets
(includes filter fabric, wire mesh, crushed 100 lb. riprap filler, and grout) \$ 650.00 /CY
41. Furnish and Install 300 lb. riprap
(includes type V geotextile fabric) \$ 80.00 /Ton
42. Furnish and Install grout for riprap \$ 200.00 /CY
43. Install 300 lb. riprap (county furnished) \$ 35.00 /Ton
44. Excavation (includes removal and disposal) \$ 15.00 /CY
45. Furnish and install borrow material, LVM \$ 20.00 /CY
46. Install borrow material, LVM (county furnished) \$ 11.00 /CY
47. Class B Structural Concrete (minor structures) \$ 2,865.00 /CY
48. Splice existing timber pile with 10x42 steel pile
(6' min. of grout filled 30" CMP) \$ 2,865.00 /Each
49. Splice steel pile \$ 3,000.00 /Each



Richard A. Rula, President
Hemphill Construction Company, Inc.
September 3, 2020

MADISON COUNTY BOARD OF SUPERVISORS

BRIDGE CONSTRUCTION

TERM BIDS FOR PERIOD OCTOBER 1, 2020 – SEPTEMBER 30, 2021

SPECIFICATIONS AND BID SHEET

**ALL BIDS MUST BE SIGNED AND SUBMITTED ON
MADISON COUNTY'S FURNISHED BID SHEET**

BIDS MAY BE SUBMITTED BY EITHER OF THE FOLLOWING TWO METHODS:

1. Sealed bids will be received until 10 a.m. on September 3, 2020 at the Madison County Chancery Clerk's Office, Rooms 225-228, 125 West North Street, Canton, MS 39046. All sealed bids submitted to the Chancery Clerk's office shall have the bidder's name and "Bridge Construction Bid" written on the outside face of the envelope. If any envelope is not so marked, said bid shall not be opened and considered.
2. Electronic bids will be received until 10 a.m. on September 3, 2020 as a PDF file via Madison County's website at <http://www.madison-co.com/bids>. Each bidder submitting a bid electronically shall include a signed copy of Madison County's bid sheet as part of its PDF bid submittal. If submitting a bid electronically, do not put a dollar amount in the "bid amount" box. Just upload your signed bid sheet and submit.

All work will be performed in accordance with *Mississippi Standard Specifications for State Aid Road and Bridge Construction*, latest edition.

Any item of work not specified on bid sheet as a separate item but which is incidental to completion of a pay item shall be considered as an absorbed cost under that pay item.

Description	Unit
1. Mobilization per jobsite with crane (Jobsite may include multiple locations if all are within 1000 ft. of each other)	\$ <u>10,000</u> /LS
2. Mobilization per jobsite without crane (Jobsite may include multiple locations if all are within 1000 ft. of each other)	\$ <u>7,500</u> /LS
3. Clearing and grubbing	\$ <u>4,550</u> /Acre
4. Remove and dispose of miscellaneous material	\$ <u>100</u> /Ton


Paul Key, LLC

Date
9/1/20

5. Remove and dispose of cast in place concrete bridge deck and stringers	\$ <u>2.75</u> /SF
6. Remove and dispose of 19 ft. precast concrete end cap	\$ <u>1,100</u> /Each
7. Remove and dispose of 31 ft. precast concrete end cap	\$ <u>1,500</u> /Each
8. Remove and dispose of 19 ft. precast concrete intermediate cap	\$ <u>1,100</u> /Each
9. Remove and dispose of 31 ft. precast concrete intermediate cap	\$ <u>1,500</u> /Each
10. Remove and dispose of timber caps	\$ <u>670</u> /Each
11. Remove and dispose of 19 ft. precast concrete slab unit	\$ <u>7.15</u> /SF
12. Remove and dispose of 31 ft. precast concrete slab unit	\$ <u>5.55</u> /SF
13. Remove and dispose of timber bridge deck and stringers	\$ <u>4.35</u> /SF
14. Remove and dispose of timber abutment and wing walls	\$ <u>1,100</u> /Each
15. Extract and dispose of piles	\$ <u>1,000</u> /Each
16. Remove and dispose of asphalt from bridge deck	\$ <u>34</u> /SY
17. Furnish and install creosote bridge lumber	\$ <u>2,225</u> /MBM
18. Furnish and drive test pile	\$ <u>8,000</u> /Each
19. Furnish and drive 14" dia. treated timber piles	\$ <u>29</u> /Ft
20. Furnish and drive "H" beam (10x42) steel piles	\$ <u>93</u> /Ft
21. Furnish and drive 14" prestressed concrete piles	\$ <u>65</u> /Ft
22. 18" Pre-formed pile holes	\$ <u>35</u> /Ft
23. Furnish and install 29 ft. precast concrete end cap	\$ <u>6,250</u> /Ft
24. Furnish and install 29 ft. precast concrete intermediate cap	\$ <u>6,250</u> /Ft
25. Furnish and install 19 ft. precast concrete slab unit (includes guardrails, filler blocks and grouting joints)	\$ <u>75</u> /SF
26. Furnish and install 31 ft. precast concrete slab unit (includes guardrails, filler blocks and grouting joints)	\$ <u>80</u> /SF
27. Furnish and install precast concrete wing	\$ <u>1,500</u> /Each
28. Furnish and place concrete encasements around steel pilings	\$ <u>1,750</u> /CY
29. Furnish and install 3/8" structural steel	\$ <u>6</u> /SF
30. Furnish and drive steel sheet piling	\$ <u>75</u> /SF
31. Furnish and drive concrete sheet piling	\$ <u>1,000</u> /SF


CFO KEY, LLC

- 32. Furnish and install concrete barrier \$ 95 /SF
- 33. Furnish and install concrete headwalls
(6" thick, Class B concrete, reinforced both ways with #4 rebar, 12" OC) \$ 125 /SF
- 34. Remove, reset, and regROUT 19 ft. end cap
(includes replacing neoprene bearing pads) \$ 3,600 /Each
- 35. Remove, reset, and regROUT 31 ft. end cap
(includes replacing neoprene bearing pads) \$ 4,000 /Each
- 36. Remove, reset, and regROUT 19 ft. intermediate cap
(includes replacing neoprene bearing pads) \$ 3,600 /Each
- 37. Remove, reset, and regROUT 31 ft. intermediate cap
(includes replacing neoprene bearing pads) \$ 4,000 /Each
- 38. Remove, reset, and regROUT 19 ft. precast concrete slab unit
(includes guardrails and filler blocks) \$ 175 /SF
- 39. Remove, reset, and regROUT 31 ft. precast concrete slab unit
(includes guardrails and filler blocks) \$ 1025 /SF
- 40. Furnish and install six-foot-long by 3'x3'x6' gabion baskets
(includes filter fabric, wire mesh, crushed 100 lb. riprap filler, and grout) \$ 700 /CY
- 41. Furnish and Install 300 lb. riprap
(includes type V geotextile fabric) \$ 85 /Ton
- 42. Furnish and Install grout for riprap \$ 175 /CY
- 43. Install 300 lb. riprap (county furnished) \$ 42 /Ton
- 44. Excavation (includes removal and disposal) \$ 20 /CY
- 45. Furnish and install borrow material, LVM \$ 22 /CY
- 46. Install borrow material, LVM (county furnished) \$ 13 /CY
- 47. Class B Structural Concrete (minor structures) \$ 3,150 /CY
- 48. Splice existing timber pile with 10x42 steel pile
(6' min. of grout filled 30" CMP) \$ 3,250 /Each
- 49. Splice steel pile \$ 3,500 /Each

[Handwritten Signature]
for CFD KEY, LLC 9/1/20

FILED
MADISON COUNTY
2:36 PM
SEP 01 2020

RONNY LOTT, CHANCERY CLERK
BY Nelle McCarra D.C.

SEALED BID ENCLOSED:
BRIDGE CONSTRUCTION BID
TERM BIDS FOR PERIOD:
OCTOBER 1, 2020 - SEPTEMBER 30, 2021

BID TO BE OPENED: SEPTEMBER 3, 2020
@ 10 A.M.

BID OF: KEY, LLC
P O BOX 590
MADISON, MS 39130

KEY LLC :
CERTIFICATE OF RESPONSIBILITY NO. 13546

Key, LLC

ENGINEERS - CONSTRUCTORS

Post Office Box 590
MADISON, MISSISSIPPI 39130-0590

TO:

|||||
MADISON COUNTY BOARD OF SUPERVISORS
C/O CHANCERY CLERK'S OFFICE
125 WEST NORTH STREET
CANTON, MS 39046