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BATA bocument 101 - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the Twenty-First day of June in the year Two Thousand

Twenty-One
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Madison County Board of Supervisors
146 West Center Street
Canton, Mississippi 39046

and the Contractor:
(Name, legal status, address and other information)

Independent Roofing Systems, Inc.
5090 McRaven Road
Jackson, Mississippi 39204

for the following Project:
(Name, location and detailed description)

Madison County Jail Re-Roof
Madison, Mississippi

The Architect:
(Name, legal status, address and other information)

JH&H Architects, Planners, Interiors PA
1047 North Flowood Drive

Flowood, Mississippi 39232-9533
Telephone Number: (601) 948-4601

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously with
this Agreement. AIA Document
A201®-2017, General Conditions of
the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditicns unless this
document is modified.
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EXHIBIT A INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this
Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
§ 2.1 The Contractor shall fully execute the Work described in the Contract Documents, except as specifically
indicated in the Contract Documents to be the responsibility of others.

§2.2  Contractor shall, at its own expense as part of the Contract Sum, secure all licenses, furnish all labor, material,
plant, office space, tools, equipment, machinery, scaffolding, cartage, electric current for power purposes and provide
all other things and personnel necessary for the full and diligent prosecution of the Work, all in compliance with
applicable statutes, building codes, ordinances and regulations and in a first class workmanlike manner in strict
accordance with the requirements of the Project as well as to the reasonable satisfaction of the Owner. Contractor
shall be responsible for supervision, coordination of its sub-trades, and for the performance of all actions reasonably
required to complete the Work even if not specifically shown in the plans and specifications but can be reasonably
inferred.

§2.3  The Contractor is required to furnish a payment and performance bond. Such bonds shall be executed by it
with a fidelity or surety company authorized to transact business in Mississippi in form and amount satisfactory to the
Owner. The Performance Bond shall guarantee the faithful performance of all contract obligations of this Contract.
The Payment Bond shall comply with the requirements of Mississippi regarding unconditional payment bonds and
assure the prompt payment of all claims of lienors and laborers. The cost of the bond shall be included within the
Contract Sum.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[X ] A date set forth in a notice to
(Paragraphs deleted)
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proceed.

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

[X ] Not later than Three Hundred Sixty ( 360 ) calendar days from the date of Notice to Proceed

(Paragraphs deleted)

(Table deleted)

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be One Million Nine Hundred Forty Thousand and 00/100 Dollars ($ 1,940,000.00
), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 Alternates

§ 4.2.1 Alternates, if any, included in the Contract Sum: N/A
(Table deleted)

(Table deleted)

(Paragraphs deleted)

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
Contingency Allowance $65,000.00

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

B. If additional 2x4 wood blocking and/or Per linear foot Add: $8.00
framing is required beyond what is shown on
the drawings.

C. If additional 2x6 wood blocking and/or Per linear foot Add: $10.00
framing is required beyond what is shown on
the drawings.

D. If removal of additional potential wet areas,  Per square foot Add: $10.00
not indicated on the Thermal Scans for Pod "D"

(approximately 850.5 sq. ft, Base Bid) and Pod

"E" (approximately 487.8 sq. ft, Base Bid) is

required; then remove and replace the additional

wet roof system areas with polyisocyanurate

board insulation and cover board to bring the

replaced wet roof areas to the adjacent surface
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levels in preparation for the new roof system as
specified for Type 3.

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

The Contractor and his Surety will be liable for and will pay the Owner the sum of Three Hundred ($300.00) Dollars
as liquidated damages for each calendar day until the Work is substantially complete. Reference Section 00 7200,
ATIA Document A201-2017, General Conditions of the Contract for Construction, Section 9.11.

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

N/A

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the first (1) day of a
month, the Owner shall make payment of the amount certified to the Contractor not later than the fifteenth day of the
following month. If an Application for Payment is received by the Architect after the application date fixed above,
payment of the amount certified shall be made by the Owner not later than sixty ( 60 ) days after the Architect
receives the Application for Payment.

(Federal, state or local lavws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing
the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

.1 That portion of the Contract Sum properly allocable to completed Work:

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
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1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of ATA Document A201-2017;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided
in Article 9 of AIA Document A201-2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

.6 If Owner is entitled to deduct liquidated damages, or any other damages or amounts provided in the
Contract Documents, including clean-up fees, then Owner shall be entitled to deduct such liquidated
damages, amounts and fees at any time.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing lmy.)

Reference Section 00 7200, General Conditions, Section 9.3.1.3

§ 5.1.7.1.1 The following items are not subject to retainage: None
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, efc.)

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

Reference Section 00 7200, General Conditions, Section 9.3.1.3

(Paragraphs deleted)
§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any,
which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

Reference Section 00 7200, ATA Document A201-2017, General Conditions of the Contract for Construction, Section
9.10

(Paragraphs deleted)

§ 5.3. Payment Procedures

5.3.1. Subject to the provisions of Article 9 of the General Conditions, the following payment procedures shall also
apply to both progress and final payments.
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1. At the time of the submission of an Application for Payment the Contractor shall furnish to the
Contractor: (1) a certification of work performed on a form approved by the Owner; (2) waivers of lien for
all work done by Contractor, all lienors giving notice and any such other persons, firms or corporations
performing work in accordance with the Contract Documents to the date of the application for payment; and
(3) evidence of payment to all laborers working directly or indirectly for the Contractor through the date of
the application for payment. The Owner shall have the right at any time and in its sole discretion to make
payments directly to laborers and/or material men and/or sub-contractors of the Contractor, or to make any
such payments jointly to such payees and the Contractor.

2. Payments made to the Contractor are received by it in trust to be applied first to the amount owing to any
person who has performed labor or furnished materials to the Contractor for the performance and work under
this agreement and before the Contractor shall use any monies received for any other purposes.

3. Partial or final payment will not be payable or due at the option of the Owner in the event that any of the
following conditions exist: (1) Defective or damaged work is not remedied by Contractor; (2) Claims have
been filed by laborers, material men and/or subcontractors under this agreement; (3) Contractor fails to make
the proper application for payment or fails to comply with Mississippi’s mechanics lien law; (4) Contractor
becomes bankrupt or insolvent; (5) This agreement or any other agreement between Owner and Contractor is
in breach; and (6) Any insurance required of Contractor ceases to be effective and in force.

4. Acceptance of final payment by Contractor operates as a release to the Owner of all claims and liability to
the Contractor for all construction work performed by Contractor.

§ 5.3.2 The compensation payable to the Contractor hereunder shall not be increased because of the imposition of any
taxes, or of increases in the price of any labor, material or services.

§ 5.3.3 No payment made hereunder shall operate as an admission on the part of the Owner that this Agreement, or
any part thereof has been complied with, or preclude any action for damages against the Contractor should this
Agreement not be faithfully executed in every respect or should the Work furnished and installed by the Contractor not
meet with the approval of the Owner

§ 5.4 Paymenis due and unpaid under the Contract shall bear interest from the date payment is due at the legal rate
prevailing from time to time at the place where the Project is located.

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of ATA Document A201-2017, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

(Paragraphs deleted)
X1 Litigation solely and exclusively in a court of competent jurisdiction, which shall be in Madison
County, Mississippi

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of ATA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of ATA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:
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(Insert the amount of. or method for determining, the fee, if any, payable to the Contractor following a termination for
the Owner’s convenience.)

The Owner shall pay the Contractor a termination fee in accordance with Article 14, paragraph 14.4.3 of AIA
Document A201-2017

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of ATA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Sheldon Vance

Madison County Board of Supervisors

Tel: (601) 855-5502

Email: sheldon.vance@madison-co.com

Lt. Thomas Strait

Madison County Detention Center

Tel: (769) 232-7640

Email: tommy.strait@madison-co.com

§ 8.3 The Contractor’s representative:

(Name, address, email address, and other information)

Larry Montpelier, Vice-President

Independent Roofing Systems, Inc.

Tel: (601) 946-8042

Email: Lmontpelier@roofing.ms

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds
| § 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in Section 00 7200, General
Conditions, Article 11, and elsewhere in the Contract Documents.

| § 8.5.2 The Contractor shall provide bonds as set forth in 00 7200, General Conditions, Article 11, and elsewhere in
the Contract Documents.

l (Paragraphs deleted)

§ 8.7 Other provisions:

§8.7.1 The Agreement shall be governed by the laws of the State of Mississippi, and the mandatory and exclusive
venue of any and all litigation shall be in Madison County, Mississippi.

§8.7.2 As a material consideration of the making of this Agreement, the modifications to this Agreement shall not be
construed against the maker of said modifications.

§ 8.7.3 Notwithstanding anything to the contrary in this Agreement, or in any document forming a part hereof, there
shall be no mandatory arbitration for any dispute arising hereunder.

§ 8.7.4 Article 1 of the General Conditions shall govern Contractor’s use of the Construction Documents,

§ 8.7.5 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or on
behalf of, the Contractor or any of its Subcontractors. As part of that responsibility, Contractor shall enforce the Owner's
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alcohol-free, drug-free, tobacco-free, harassment-free and weapon-free policies and zones, which will require
compliance with those policies and zones by Contractor’s employees, subcontractors, and all other persons carrying out
the Contract. Further, Contractor shall use commercially reasonable efforts to perform background checks on all
Contractor’s employees, Subcontractors and their agents and employees, and other persons or entities performing
portions of the Work for, or on behalf of, the Contractor or any of its Subcontractors and for which will be present at the
jobsite for the Project.

§ 8.7.6 Contractor shall require all construction workers, whether Contractor’s own forces or the forces of
Contractor’s subcontractors, to park their personal motor vehicles on Owner’s property only in the parking places
designated by the Owner’s campus principal. Any vehicles not parked in the appropriate locations shall be towed at
the vehicle owner’s sole expense.

§ 8.7.7 Contractor shall follow, and shall require all employees, agents or subcontractors to follow applicable
ordinances of the municipality in which the Project is located.

§ 8.7.8 Contractor shall institute a theft deterrence program designed to restrict construction worker access to
properties of Owner that are currently in use, to maintain supervision of Contractor’s and Contractor’s subcontractor’s
forces, and to reimburse the Owner or those persons suffering a theft loss which results from Contractor’s forces or
Contractor’s subcontractor’s forces’ actions, omissions, or failure to secure the Work or adjoining property.

§ 8.7.9 The Contractor may not assign its responsibilities, duties, obligations and rights under this Agreement, without
the express written consent of the Owner. This does not prevent Contractor from engaging subcontractors to perform
various phases of the Project, but Contractor shall be fully responsible to Owner for the work, actions and omissions of
all such subcontractors.

§8.7.10 This Agreement, in its entirety, shall be binding upon all the parties hereto, their respective successors, heirs,
executors, administrators or assigns.

§ 8.7.11 Execution of this Agreement shall constitute approval and acceptance of all terms, covenants and conditions as
modified and contained in the Contract Documents.

§ 8.7.12 This Agreement is subject to all applicable federal and state laws, rules, and regulations. Invalidity of any
portion of this Agreement under the laws of the State of Mississippi or of the United States shall not affect the validity
of the remainder of this Agreement.

§ 8.7.13 By signing this Agreement, Contractor represents and warrants the following to the Owner (in addition to any
other representations and warranties contained in the Contract Documents), as a material inducement to the Owner to
execute this Agreement, which representations and warranties shall survive the execution and delivery of this
Agreement, any termination of this Agreement, and the final completion of the Work

.1 The Contractor is authorized to do business in Mississippi under Mississippi Code §31-3-1 et seq.
and is otherwise properly licensed by all necessary governmental and public and quasi-public
authorities having jurisdiction over the Contractor and over the Work and the Project.

2 Contractor is financially solvent, able to pay all debts as they mature, and possessed of sufficient
working capital to complete the Work and perform all obligations hereunder and that it has no
reasonable belief that any of its subcontractors are not are financially solvent, able to pay all debts as
they mature, and possessed of sufficient working capital to complete their respective portion of the
Work.

3 The Contractor is able to furnish the plant, tools, materials, supplies, equipment, and labor required
to complete the Work and perform its obligations hereunder and has sufficient experience and
competence to do so.

4 The Contractor’s execution of this Agreement and performance thereof is within the Contractor’s

duly authorized powers.

The Contractor’s duly authorized representative has visited the site of the Project, is familiar with
the local conditions under which the Work is to be performed, and has correlated observations with
the requirements of the Contract Documents.

wn
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.6 The Contractor possesses a high level of experience and expertise in the business administration,
construction, construction management, and superintendence of projects of the size, complexity,
and nature of this particular Project and will perform the Work with the care, skill, and diligence of
such a contractor.

§ 8.7.14 No delay or omission by Owner in exercising any right or power accruing upon the noncompliance or failure
of performance by Contractor of any of the provisions of this Agreement shall impair any such right or power or be
construed to be a waiver thereof. A waiver by Owner of any of the covenants, conditions or agreements hereof to be
performed by Contractor shall not be construed to be a waiver of any subsequent breach thereof or of any other
covenant, condition or agreement herein contained.

§ 8.7.15 Contractor stipulates that Owner is a political subdivision of the State of Mississippi, and as such, enjoys
immunities from suit and liability as provided by the Constitution and laws of the State of Mississippi. By entering into
this Agreement, Owner does not waive any of its immunities from suit and/or liability, except as otherwise specifically
provided herein and as specifically authorized by law.

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:
A4 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
2 AIA Document A201™-2017, General Conditions of the Contract for Construction
.3 Drawings: Dated May 5, 2021
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D101 DEMO MASTER PLAN

D102 DEMO MAIN JAIL ROOF PLAN
D103 DEMO POD "D" ROOF PLAN
D104 DEMO POD "F" ROOF PLAN

ARCHITECTURAL

Al01  MASTER SITE

Al102  MAIN JAIL ROOF PLAN
Al103 POD"D"ROOF PLAN
Al104 POD "E" ROOF PLAN
A105 ROOF DETAILS

Al106 ROOF DETAILS

Al107 ROOF DETAILS

A108 ROOF DETAILS

A109 ROOF DETAILS

All10  ROOF DETAILS

Alll  ROOF DETAILS

Al112 ROOF DETAILS
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All3  ROOF DETAILS
All4 ROOF DETAILS

MECHANICAL

M100 OVERALL MECHANICAL ROOF PLANS
M200 PARTIAL MECHANICAL ROOF PLANS
M300 MECHANICAL SCHEDULES AND DETAILS

ELECTRICAL
E101 MAIN ELECTRICAL ROOF PLAN

4 Specifications: Dated May 5, 2021
DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

000101 PROJECT TITLE PAGE

000115 LIST OF DRAWING SHEETS
ADVERTISEMENT FOR BIDS

002113 INSTRUCTIONS TO BIDDERS

003100 AVAILABLE PROJECT INFORMATION

ASBESTOS-CONTAINING MATERIALS SURVEY AND ASSESSMENT,
DATED APRILG, 2020

MADISON COUNTY JAIL THERMAL ROOF SCAN, DATED MARCH 8, 2020
MADISON COUNTY JAIL PODS D & E THERMAL SCAN,

DATED MARCH 8, 2020

004100 BID FORM

00 5000 CONTRACTING FORMS AND SUPPLEMENTS
00 5200 AGREEMENT FORM

00 6000 PROJECT FORMS

00 7200 GENERAL CONDITIONS

DIVISION 01 - GENERAL REQUIREMENTS

01 1000 SUMMARY

01 2000 PRICE AND PAYMENT PROCEDURES

01 2100 ALLOWANCES

01 3000 ADMINISTRATIVE REQUIREMENTS

01 3216 CONSTRUCTION PROGRESS SCHEDULE

01 4000 QUALITY REQUIREMENTS

01 5000 TEMPORARY FACILITIES AND CONTROLS
01 6000 PRODUCT REQUIREMENTS

01 7000 EXECUTION AND CLOSE-OUT REQUIREMENTS
01 7800 CLOSEOUT SUBMITALS

DIVISION 05 - METALS

05 4000 COLD-FORMED METAL FRAMING

05 5000 METAL FABRICATIONS

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES
06 1000 ROUGH CARPENTRY

DIVISION 07 - THERMAL AND MOISTURE PROTECTION
07 0150.19 PREPARATION FOR RE-ROOFING

07 2600 UNDERLAYMENT

07 5423 THERMOPLASTIC-POLYOLEFIN ROOFING (TPO)

07 5423.01 THERMOPLASTIC-POLYOLEFIN ROOFING (FULLY ADHERED TPO)
07 6200 SHEET METAL FLASHING AND TRIM

07 7100 MANUFACTURED ROOF SPECIALTIES
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07 7123 MANUFACTURED GUTTERS AND DOWNSPOUTS
07 7200 ROOF ACCESSORIES
07 9200 JOINT SEALANTS

DIVISION 08 — OPENINGS
08 6200 UNIT SKYLIGHTS

DIVISION 09 — FINISHES
099113 EXTERIOR PAINTING

5 Addenda, if any:

Number Date Pages

Addendum #1 June 4, 2021 7

Addendum #2 June 9, 2021 7
(Paragraphs deleted)

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.6 Other Exhibits:
(Check all boxes that apply and include appropriate information identifving the exhibit where

required.)
[
(Paragraphs deleted)
X 1] General Conditions of the Contract:
Document Title Date Pages
00 7200 General Conditions May 5, 2021 4
(Paragraphs deleted)

.7 Other documents, if any, listed below:

(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™=2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal

requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any su
documents should be listed here only if intended to be part of the Contract Documents.)

N/A

This Agreement entered into as of the day and year [irst written above.

ch

OWNER (Signature)

Carl Banks, President Larry Montpelier, Vice-President,
Madison County Board of Supervisors Independent Roofing Systems, Inc.
(Printed name and title) (Printed name and title)
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