



Entergy Mississippi  
905 Hwy 80 East  
Clinton, MS 39056

---

Distribution – Large Projects

September 16, 2013

Mr. Rudy Warnock  
County Engineer  
Madison County  
P. O. Box 1623  
Canton, Ms 39046

**Re: Adjustment of Entergy Distribution Facilities for Construction of  
Permenter Road Bridge - Madison County  
Entergy WR/CEA Numbers 32039661541 / 375965**

Dear Mr. Warnock:

Enclosed are duplicate originals of a Utility Agreement and support data covering the adjustment of Entergy distribution facilities on the above-referenced county project. Please process this agreement for approval and return an executed copy for our files. Verbal notification that the agreement has been approved is requested so that the work may be scheduled at the earliest possible date

Please let me know if additional information is needed.

A handwritten signature in blue ink, appearing to read "Clay Carlock".

Clay Carlock  
Sr. Engineer  
601-925-6506

Enclosures

UTILITY AGREEMENT

COUNTY PROJECT – PERMENTER ROAD BRIDGE - LSPB-45-(14)

Madison County, Mississippi

LUMP SUM AGREEMENT

AGREEMENT BETWEEN ENTERGY MISSISSIPPI, INC. AND THE BOARD OF SUPERVISORS OF MADISON COUNTY, FOR THE RELOCATION AND/OR REARRANGING OF ELECTRICAL DISTRIBUTION FACILITIES OF ENTERGY MISSISSIPPI, INC. NECESSITATED BY THE CONSTRUCTION OF PERMENTER ROAD BRIDGE IN MADISON COUNTY.

Entergy Mississippi Inc., hereinafter referred to as the Company, and the President of the Board of Supervisors, Madison County acting for and in behalf of Madison County, Mississippi, hereinafter referred to as the County, hereby agree as follows:

1. That the County will submit a Project for construction, being known as Permenter Road Bridge.
2. That due to the construction of this project, certain relocation and/or rearrangements of the existing pole line facilities of the Company, located on private right of way, will have to be made.
3. That the Company will make the necessary adjustment in its pole line facilities necessitated by the proposed bridge construction at a "Lump Sum" cost of Seven Thousand, Eight Hundred, Forty Seven Dollars and 28 Cents (\$7,847.28). A cost estimate and adjustment plans are attached hereto and made a part hereof.
4. That the Company shall construct the most economical type of lines in the new location as will satisfactorily meet the same service requirements of the old lines in the old location.
5. That the County will reimburse the Company the costs of the work done hereunder upon presentation of billing statement thereof.
6. That this contract is executed pursuant to an order of said Board of Supervisors duly made and entered in the minutes of said Board in Book \_\_\_\_\_, Page \_\_\_\_\_.



This the \_\_\_\_\_ day of \_\_\_\_\_, A. D., 2013.

ENTERGY MISSISSIPPI, INC.

By



\_\_\_\_\_  
Manager of Engineering

STG

MADISON COUNTY, MS

By

\_\_\_\_\_  
President of the Madison County  
Board of Supervisors

Attest:

\_\_\_\_\_  
Chancery Clerk of Madison County  
and ex officio clerk of the Board of  
Supervisors, Madison County.

(SEAL)

**ADJUSTMENT OF ENTERGY DISTRIBUTION FACILITIES FOR  
CONSTRUCTION OF BRIDGE ON PERMENTER ROAD  
IN MADISON COUNTY**

**SUMMARY OF COST**

**ENTERGY WORK REQUEST #32039661541 CEA C6DB375965  
ESTIMATE #1 – PERMENTER RD**

<b>ITEM</b>	<b>SUBTOTAL AMOUNT</b>
<hr/>	
1. New Material:	\$ 1,463.62
2. Labor	\$ 3,163.65
3. Equipment	\$ 977.93
4. Corporate Overhead and Contingencies (not included in DIS)	\$ <u>2,242.08</u>
<b>SUB-TOTAL</b>	<b>\$ <u>7,847.28</u></b>
<b>County Share of Pro-rated Cost: 100% of \$7,847.28 =</b>	<b>\$ 7,847.28</b>
<b>Entergy Share of Pro-rated Cost: 0% of \$ 0.00 =</b>	<b>\$ 0.00</b>
<b>TOTAL COST TO MADISON COUNTY</b>	<b>\$ <u>7,847.28</u></b>



Entergy Mississippi

Prepared for REIMB.RELOC.PROC.LSBP-45(14),MADISON COUNT

Sep 04, 2013

WR No : 32039661541	WR Status: Design Complete	Designer: CAIN,ROBERT D
WR Type : HIGHWAY	Entry Date: 08-Aug-13	Local Office: CARTHAGE
Remarks : 7	Commitment: 28-Dec-13	Tax District: 3
WR Name : REIMB.RELOC.PROC.LSBP-45(14),MCity: Carthage		
Address : PERMENTER ROAD		
Estimate: 1 Official		
Est Desc: SERVICE REQUEST CARTHAGE,		
Project ID: C6DB375965		
Work Order: C6DB375965		

=====  
28-Dec-13

CU/MU Code	Description	A	Qty	Material	Labor	Equipment	TOTAL COSTS
A4	#4 BARE ACSR FOR USE IN N	I	600	110.09	360.22	109.65	579.96
P18A4	SINGLE PHASE DOUBLE DEAD	I	2	198.56	223.88	69.50	491.94
TAILBOARD-CONF	TAILBOARD CONFERENCE LABO	I	3	0.00	61.31	19.04	80.35
TRAFFIC-CONTROL	ONE MAN HOUR NEEDED TO CO	I	3	0.00	122.62	38.07	160.69
TRUCK-BARRICADE	TRUCK BARRICADING AND GRO	I	2	0.00	81.75	25.38	107.13
WP45-5A	POLE, WOOD 45FT CLASS 5 C	I	2	821.76	458.36	142.32	1,422.44
AG5LP8G	ANCHOR / GUY, 1 5/16" GUY	I	3	333.21	406.38	126.15	865.74
Customer Contributions		I		0.00	0.00	0.00	-3,785.98
Dock Costs		I		0.00	75.88	22.97	98.85
Equipment Vouchers		I		0.00	0.00	0.00	0.00
Labor Vouchers		I		0.00	0.00	0.00	0.00
Material Vouchers		I		0.00	0.00	0.00	0.00
Other Vouchers		I		0.00	0.00	0.00	0.00
Per Diem Costs		I		0.00	0.00	0.00	0.00
Travel Costs		I		0.00	0.00	0.00	0.00

Total Install

-----  
\$ 1,463.62 \$ 1,790.40 \$ 553.08 \$ 21.12

CU/MU Code	Description	A	Qty	Material	Labor	Equipment	TOTAL COSTS
A4	#4 BARE ACSR FOR USE IN N	S	600	0.00	180.11	54.82	234.93
P18A4	SINGLE PHASE DOUBLE DEAD	S	2	0.00	111.94	34.76	146.70
WP35-5	POLE, WOOD 35FT CLASS 5 P	S	2	0.00	171.68	53.30	224.98
AG5LP8G	ANCHOR / GUY, 1 5/16" GUY	S	1	0.00	66.54	20.66	87.20
Customer Contributions		R		0.00	0.00	0.00	-733.37
Dock Costs		R		0.00	0.00	0.00	0.00
Equipment Vouchers		R		0.00	0.00	0.00	0.00
Labor Vouchers		R		0.00	0.00	0.00	0.00
Material Vouchers		R		0.00	0.00	0.00	0.00
Other Vouchers		R		0.00	0.00	0.00	0.00
Per Diem Costs		R		0.00	0.00	0.00	0.00
Travel Costs		R		0.00	0.00	0.00	0.00
Customer Contributions		S		0.00	0.00	0.00	0.00
Dock Costs		S		0.00	0.00	0.00	0.00
Equipment Vouchers		S		0.00	23.47	7.09	30.56
Labor Vouchers		S		0.00	0.00	0.00	0.00
Material Vouchers		S		0.00	0.00	0.00	0.00
Other Vouchers		S		0.00	0.00	0.00	0.00
Per Diem Costs		S		0.00	0.00	0.00	0.00
Travel Costs		S		0.00	0.00	0.00	0.00

Total Remove

-----  
\$ 0.00 \$ 553.74 \$ 170.63 \$ -9.00

WORK REQUEST CONSTRUCTION ESTIMATE REPORT - CUSTOMER COPY  
 Entergy Mississippi  
 Prepared for REIMB.RELOC.PROC.LSBP-45(14),MADISON COUNT

Sep 04, 2013

WR No : 32039661541                      WR Status: Design Complete                      Designer: CAIN,ROBERT D  
 WR Type : HIGHWAY                      Entry Date: 08-Aug-13                      Local Office: CARTHAGE  
 Remarks : 7                      Commitment: 28-Dec-13                      Tax District: 3  
 WR Name : REIMB.RELOC.PROC.LSBP-45(14),MCity: Carthage  
 Address : PERMENTER ROAD  
 Estimate: 1 Official  
 Est Desc: SERVICE REQUEST CARTHAGE,  
 Project ID: C6DB375965  
 Work Order: C6DB375965

CU/MU Code	Description	A	Qty	Material	Labor	Equipment	TOTAL COSTS	
CSD	CONDUCTOR HANDLING LABOR	T	8	0.00	784.78	243.66	1,028.44	
	Customer Contributions	T		0.00	0.00	0.00	-1,087.09	
	Dock Costs	T		0.00	34.73	10.56	45.29	
	Equipment Vouchers	T		0.00	0.00	0.00	0.00	
	Labor Vouchers	T		0.00	0.00	0.00	0.00	
	Material Vouchers	T		0.00	0.00	0.00	0.00	
	Other Vouchers	T		0.00	0.00	0.00	0.00	
	Per Diem Costs	T		0.00	0.00	0.00	0.00	
	Travel Costs	T		0.00	0.00	0.00	0.00	
Total _Maintenance/Operations				\$	0.00	\$ 819.51	\$ 254.22	\$ -13.36
Total Capital/Maintenance/Operations				\$	1,463.62	\$ 3,163.65	\$ 977.93	\$ -1.24
AFUDC					①	②	③	\$ 0.45
Total Capital/Maintenance/Operations/AFUDC								\$ -0.79



Sep 04, 2013

WR No : 32039661541	WR Status: Design Complete	Designer: CAIN,ROBERT D
WR Type : HIGHWAY	Entry Date: 08-Aug-13	Local Office: CARTHAGE
Remarks : 7	Commitment: 28-Dec-13	Tax District: 3
WR Name : REIMB.RELOC.PROC.LSBP-45(14),M	City: Carthage	
Address : PERMENTER ROAD		
Estimate: 1 Official		
Est Desc: SERVICE REQUEST CARTHAGE,		
Project ID: C6DB375965		
Work Order: C6DB375965		

=====

VOUCHER AND CONTRIBUTION INFORMATION DETAIL

V/C Code	Description	Amount	Sales Tax	Percent	Date Entered	Comments
C	RELHW Relocate Facilities - Hig	\$ -5,606.43	\$		03-Sep-13	BRIDGE PROJECT RELOCATION

WORK REQUEST CONSTRUCTION ESTIMATE REPORT - CUSTOMER COPY  
Entergy Mississippi  
Prepared for REIMB.RELOC.PROC.LSBP-45(14),MADISON COUNT

Sep 04, 2013

WR No : 32039661541	WR Status: Design Complete	Designer: CAIN,ROBERT D
WR Type : HIGHWAY	Entry Date: 08-Aug-13	Local Office: CARTHAGE
Remarks : 7	Commitment: 28-Dec-13	Tax District: 3
WR Name : REIMB.RELOC.PROC.LSBP-45(14),M	City: Carthage	
Address : PERMENTER ROAD		
Estimate: 1 Official		
Est Desc: SERVICE REQUEST CARTHAGE,		
Project ID: C6DB375965		
Work Order: C6DB375965		

=====

Abandoned Units Detail:

CU/MU Code	Description	Quantity
-----	-----	-----



# Entergy

WR Name: REIMB. RELOC. PROC. LSBP-45 (14), MADISON COUNTY, PERMENTER RD  
BRIDGE REPLACEMENT

Date: 09/03/13

CEA#: C6DB375965

Local Office: 42

County/Parish: MADISON

Right-of-Way

Construction Type

Load PT:

Customer Service Entrance Size:

Tax Dist: 3

Section:

Township:

Range:

Yes

No

OH

Urban

Source PT:

WR Type: HIGHWAY

Pull off Loc. No.:

Circuit No: 7G01

Page 1 of 1

Acct#: N/A

SO#: N/A

Map:

Phase: B

Designer: RCAIN

Phone#: CHAD PLUMB

Night Watcher SO#:

Contact Person: 601-855-2250

Last Call Ref#:

Scale 1":131'



VICINITY MAP ENCLOSED WITH OVERVIEW OF LOCATION FOR CLARIFICATION

TO SUPHUR SPRINGS

P-1

35-5/45-5  
P18

REMOVE C6  
PRIMARY/NEUTRAL  
UNTIL CONSTRUCTION  
IS COMPLETED AND  
THEN INSTALL A4  
PRIMARY/NEUTRAL.  
FEED NORTH END OF  
PERMENTER 8KV FROM  
FC788 LOCATED AT  
INTERSECTION OF GIN  
ROAD AND HWY 43.


SEE VICINITY MAP

S-1

TO HWY 16

P-2

35-5/45-5  
P18



UTILITY AGREEMENT

COUNTY PROJECT – PERMENTER ROAD BRIDGE - LSPB-45-(14)

Madison County, Mississippi

LUMP SUM AGREEMENT

AGREEMENT BETWEEN ENTERGY MISSISSIPPI, INC. AND THE BOARD OF SUPERVISORS OF MADISON COUNTY, FOR THE RELOCATION AND/OR REARRANGING OF ELECTRICAL DISTRIBUTION FACILITIES OF ENTERGY MISSISSIPPI, INC. NECESSITATED BY THE CONSTRUCTION OF PERMENTER ROAD BRIDGE IN MADISON COUNTY.

Entergy Mississippi Inc., hereinafter referred to as the Company, and the President of the Board of Supervisors, Madison County acting for and in behalf of Madison County, Mississippi, hereinafter referred to as the County, hereby agree as follows:

1. That the County will submit a Project for construction, being known as Permenter Road Bridge.
2. That due to the construction of this project, certain relocation and/or rearrangements of the existing pole line facilities of the Company, located on private right of way, will have to be made.
3. That the Company will make the necessary adjustment in its pole line facilities necessitated by the proposed bridge construction at a "Lump Sum" cost of Seven Thousand, Eight Hundred, Forty Seven Dollars and 28 Cents (\$7,847.28). A cost estimate and adjustment plans are attached hereto and made a part hereof.
4. That the Company shall construct the most economical type of lines in the new location as will satisfactorily meet the same service requirements of the old lines in the old location.
5. That the County will reimburse the Company the costs of the work done hereunder upon presentation of billing statement thereof.
6. That this contract is executed pursuant to an order of said Board of Supervisors duly made and entered in the minutes of said Board in Book \_\_\_\_\_, Page \_\_\_\_\_.



This the \_\_\_\_\_ day of \_\_\_\_\_, A. D., 2013.

ENTERGY MISSISSIPPI, INC.

By   
Manager of Engineering



MADISON COUNTY, MS

By \_\_\_\_\_  
President of the Madison County  
Board of Supervisors

Attest:

\_\_\_\_\_  
Chancery Clerk of Madison County  
and ex officio clerk of the Board of  
Supervisors, Madison County.

(SEAL)

**ADJUSTMENT OF ENTERGY DISTRIBUTION FACILITIES FOR  
CONSTRUCTION OF BRIDGE ON PERMENTER ROAD  
IN MADISON COUNTY**

**SUMMARY OF COST**

**ENTERGY WORK REQUEST #32039661541 CEA C6DB375965  
ESTIMATE #1 – PERMENTER RD**

<b>ITEM</b>	<b>SUBTOTAL AMOUNT</b>
<hr/>	
1. New Material:	\$ 1,463.62
2. Labor	\$ 3,163.65
3. Equipment	\$ 977.93
4. Corporate Overhead and Contingencies (not included in DIS)	<u>\$ 2,242.08</u>
 <b>SUB-TOTAL</b>	 <b><u>\$ 7,847.28</u></b>
 <b>County Share of Pro-rated Cost: 100% of \$7,847.28 =</b>	 <b>\$ 7,847.28</b>
<b>Entergy Share of Pro-rated Cost: 0% of \$ 0.00 =</b>	<b>\$ 0.00</b>
 <b>TOTAL COST TO MADISON COUNTY</b>	 <b><u>\$ 7,847.28</u></b>



WORK REQUEST CONSTRUCTION ESTIMATE REPORT - CUSTOMER COPY  
 Entergy Mississippi  
 Prepared for REIMB.RELOC.PROC.LSBP-45(14),MADISON COUNT

Sep 04, 2013

WR No : 32039661541                      WR Status: Design Complete                      Designer: CAIN,ROBERT D  
 WR Type : HIGHWAY                      Entry Date: 08-Aug-13                      Local Office: CARTHAGE  
 Remarks : 7                      Commitment: 28-Dec-13                      Tax District: 3  
 WR Name : REIMB.RELOC.PROC.LSBP-45(14),MCity: Carthage  
 Address : PERMENTER ROAD  
 Estimate: 1 Official  
 Est Desc: SERVICE REQUEST CARTHAGE,  
 Project ID: C6DB375965  
 Work Order: C6DB375965

28-Dec-13

CU/MU Code	Description	A	Qty	Material	Labor	Equipment	TOTAL COSTS
A4	#4 BARE ACSR FOR USE IN N	I	600	110.09	360.22	109.65	579.96
P18A4	SINGLE PHASE DOUBLE DEAD	I	2	198.56	223.88	69.50	491.94
TAILBOARD-CONF	TAILBOARD CONFERENCE LABO	I	3	0.00	61.31	19.04	80.35
TRAFFIC-CONTROL	ONE MAN HOUR NEEDED TO CO	I	3	0.00	122.62	38.07	160.69
TRUCK-BARRICADE	TRUCK BARRICADING AND GRO	I	2	0.00	81.75	25.38	107.13
WP45-5A	POLE, WOOD 45FT CLASS 5 C	I	2	821.76	458.36	142.32	1,422.44
AG5LP8G	ANCHOR / GUY, 1 5/16" GUY	I	3	333.21	406.38	126.15	865.74
Customer Contributions		I		0.00	0.00	0.00	-3,785.98
Dock Costs		I		0.00	75.88	22.97	98.85
Equipment Vouchers		I		0.00	0.00	0.00	0.00
Labor Vouchers		I		0.00	0.00	0.00	0.00
Material Vouchers		I		0.00	0.00	0.00	0.00
Other Vouchers		I		0.00	0.00	0.00	0.00
Per Diem Costs		I		0.00	0.00	0.00	0.00
Travel Costs		I		0.00	0.00	0.00	0.00

Total Install                      \$      1,463.62      \$      1,790.40      \$      553.08      \$      21.12

CU/MU Code	Description	A	Qty	Material	Labor	Equipment	TOTAL COSTS
A4	#4 BARE ACSR FOR USE IN N	S	600	0.00	180.11	54.82	234.93
P18A4	SINGLE PHASE DOUBLE DEAD	S	2	0.00	111.94	34.76	146.70
WP35-5	POLE, WOOD 35FT CLASS 5 P	S	2	0.00	171.68	53.30	224.98
AG5LP8G	ANCHOR / GUY, 1 5/16" GUY	S	1	0.00	66.54	20.66	87.20
Customer Contributions		R		0.00	0.00	0.00	-733.37
Dock Costs		R		0.00	0.00	0.00	0.00
Equipment Vouchers		R		0.00	0.00	0.00	0.00
Labor Vouchers		R		0.00	0.00	0.00	0.00
Material Vouchers		R		0.00	0.00	0.00	0.00
Other Vouchers		R		0.00	0.00	0.00	0.00
Per Diem Costs		R		0.00	0.00	0.00	0.00
Travel Costs		R		0.00	0.00	0.00	0.00
Customer Contributions		S		0.00	0.00	0.00	0.00
Dock Costs		S		0.00	23.47	7.09	30.56
Equipment Vouchers		S		0.00	0.00	0.00	0.00
Labor Vouchers		S		0.00	0.00	0.00	0.00
Material Vouchers		S		0.00	0.00	0.00	0.00
Other Vouchers		S		0.00	0.00	0.00	0.00
Per Diem Costs		S		0.00	0.00	0.00	0.00
Travel Costs		S		0.00	0.00	0.00	0.00

Total Remove                      \$      0.00      \$      553.74      \$      170.63      \$      -9.00

WORK REQUEST CONSTRUCTION ESTIMATE REPORT - CUSTOMER COPY  
 Entergy Mississippi  
 Prepared for REIMB.RELOC.PROC.LSBP-45(14),MADISON COUNT

Sep 04, 2013

WR No : 32039661541                      WR Status: Design Complete                      Designer: CAIN,ROBERT D  
 WR Type : HIGHWAY                      Entry Date: 08-Aug-13                      Local Office: CARTHAGE  
 Remarks : 7                      Commitment: 28-Dec-13                      Tax District: 3  
 WR Name : REIMB.RELOC.PROC.LSBP-45(14),MCity: Carthage  
 Address : PERMENTER ROAD  
 Estimate: 1 Official  
 Est Desc: SERVICE REQUEST CARTHAGE,  
 Project ID: C6DB375965  
 Work Order: C6DB375965

CU/MU Code	Description	A	Qty	Material	Labor	Equipment	TOTAL COSTS	
CSD	CONDUCTOR HANDLING LABOR	T	8	0.00	784.78	243.66	1,028.44	
	Customer Contributions	T		0.00	0.00	0.00	-1,087.09	
	Dock Costs	T		0.00	34.73	10.56	45.29	
	Equipment Vouchers	T		0.00	0.00	0.00	0.00	
	Labor Vouchers	T		0.00	0.00	0.00	0.00	
	Material Vouchers	T		0.00	0.00	0.00	0.00	
	Other Vouchers	T		0.00	0.00	0.00	0.00	
	Per Diem Costs	T		0.00	0.00	0.00	0.00	
	Travel Costs	T		0.00	0.00	0.00	0.00	
Total _Maintenance/Operations				\$	0.00	\$ 819.51	\$ 254.22	\$ -13.36
Total Capital/Maintenance/Operations				\$	1,463.62	\$ 3,163.65	\$ 977.93	\$ -1.24
AFUDC					①	②	③	\$ 0.45
Total Capital/Maintenance/Operations/AFUDC								\$ -0.79



WORK REQUEST CONSTRUCTION ESTIMATE REPORT - CUSTOMER COPY  
Entergy Mississippi  
Prepared for REIMB.RELOC.PROC.LSBP-45(14),MADISON COUNT

Sep 04, 2013

WR No : 32039661541	WR Status: Design Complete	Designer: CAIN,ROBERT D
WR Type : HIGHWAY	Entry Date: 08-Aug-13	Local Office: CARTHAGE
Remarks : 7	Commitment: 28-Dec-13	Tax District: 3
WR Name : REIMB.RELOC.PROC.LSBP-45(14),M	City: Carthage	
Address : PERMENTER ROAD		
Estimate: 1 Official		
Est Desc: SERVICE REQUEST CARTHAGE,		
Project ID: C6DB375965		
Work Order: C6DB375965		

=====

VOUCHER AND CONTRIBUTION INFORMATION DETAIL

V/C Code	Description	Amount	Sales Tax	Percent	Date Entered	Comments
C	RELHW Relocate Facilities - Hig	\$ -5,606.43	\$		03-Sep-13	BRIDGE PROJECT RELOCATION

Sep 04, 2013

WR No : 32039661541	WR Status: Design Complete	Designer: CAIN,ROBERT D
WR Type : HIGHWAY	Entry Date: 08-Aug-13	Local Office: CARTHAGE
Remarks : 7	Commitment: 28-Dec-13	Tax District: 3
WR Name : REIMB.RELOC.PROC.LSBP-45(14),MCity: Carthage		
Address : PERMENTER ROAD		
Estimate: 1 Official		
Est Desc: SERVICE REQUEST CARTHAGE,		
Project ID: C6DB375965		
Work Order: C6DB375965		

=====

Abandoned Units Detail:

CU/MU Code	Description	Quantity
-----	-----	-----



# Entergy

<b>WR Name:</b> REIMB. RELOC. PROC. LSBP-45 (14), MADISON COUNTY, PERMENTER RD		<b>NR#:</b> 32039661541		
BRIDGE REPLACEMENT		<b>Date:</b> 09/03/13	<b>CEA#:</b> C6DB375965	
<b>Local Office:</b> 42	<b>County/Parish:</b> MADISON		<b>Right-of-Way</b> Yes <input type="radio"/> No <input checked="" type="radio"/>	
<b>Tax Dist:</b> 3	<b>Section:</b>	<b>Township:</b>		<b>Construction Type</b> OH <input checked="" type="radio"/> Urban <input type="radio"/> UG <input type="radio"/> Rural <input checked="" type="radio"/>
<b>WR Type:</b> HIGHWAY	<b>Pull off Loc. No.:</b>		<b>Load PT:</b>	
<b>Acct#:</b> N/A	<b>SO#:</b> N/A	<b>Map:</b>		<b>Source PT:</b>
<b>Phone#:</b> CHAD PLUMB	<b>Night Watcher SO#:</b>		<b>Circuit No:</b> 7G01	<b>Page 1</b> of <b>1</b>
<b>Contact Person:</b> 601-855-2250	<b>Last Call Ref#:</b>		<b>Phase:</b> B	<b>Designer:</b> RCAIN
			<b>Scale 1":131'</b>	

VICINITY MAP ENCLOSED WITH OVERVIEW OF LOCATION FOR CLARIFICATION

