

AGREEMENT BETWEEN OWNER AND ENGINEER
FOR PROFESSIONAL ENGINEERING SERVICES

by and between

MADISON COUNTY, MISSISSIPPI,
AS OWNER
&
WARNOCK & ASSOCIATES, LLC
AS ENGINEER

ON

“FY-2015 CAPITAL OUTLAY IMPROVMENTS ~
YANDELL ROAD RECONSTRUCTION”

TABLE OF CONTENTS

	<u>Page</u>
ARTICLE 1 - SERVICES OF ENGINEER	2
1.01 Scope	2
ARTICLE 2 - OWNER'S RESPONSIBILITIES	2
2.01 General	2
ARTICLE 3 - SCHEDULE FOR RENDERING SERVICES	2
3.01 Commencement	2
3.02 Time for Completion	2
ARTICLE 4 - INVOICES AND PAYMENTS	2
4.01 Invoices	2
4.02 Payments	3
ARTICLE 5 - OPINIONS OF COST	3
5.01 Opinions of Probable Construction Cost	3
5.02 Designing to Construction Cost Limit	3
5.03 Opinions of Total Project Costs	3
ARTICLE 6 - GENERAL CONSIDERATIONS	3
6.01 Standards of Performance	3
6.02 Design without Construction Phase Services	4
6.03 Use of Documents	4
6.04 Insurance	4
6.05 Suspension and Termination	5
6.06 Controlling Law	5
6.07 Successors, Assigns, and Beneficiaries	5
6.08 Dispute Resolution	6
6.09 Environmental Condition of Site	6
6.10 Indemnification and Mutual Waiver	6
6.11 Miscellaneous Provisions	7
ARTICLE 7 - DEFINITIONS	7
7.01 Defined Terms	7
ARTICLE 8 - EXHIBITS AND SPECIAL PROVISIONS	8
8.01 Exhibits Included	8
8.02 Total Agreement	8
8.03 Designated Representatives	8

**STANDARD FORM OF AGREEMENT
BETWEEN OWNER AND ENGINEER
FOR
PROFESSIONAL SERVICES**

THIS IS AN AGREEMENT (the "Agreement") effective as of _____, 2014 ("Effective Date"), by and between the **Madison County Board of Supervisors**, Post Office Box 608, Canton, Mississippi 39046-0608 ("Owner") and **Warnock & Associates, LLC**, 158 West Center Street, Canton, Mississippi 39046 ("Engineer"). Owner intends to reconstruct Yandell Road From North Old Canton Road to Highway 43, approximately 3.87 miles. Engineering services will include all engineering required including, bridge improvements, intersection improvements, lane improvements, ect. Owner intends with this Agreement to employ Engineer to conduct environmental engineering, design engineering and construction engineering services related to Yandell Road Reconstruction (the "Project").

Owner and Engineer agree as follows:

ARTICLE 1 - SERVICES OF ENGINEER

1.01 Scope

A. Engineer shall provide, or cause to be provided, the services set forth herein and in Exhibit A.

ARTICLE 2 - OWNER'S RESPONSIBILITIES

2.01 General

A. Owner shall have the responsibilities set forth herein and in Exhibit B.

B. Owner shall pay Engineer as set forth in Exhibit C.

C. Owner shall be responsible for, and Engineer may rely upon, the accuracy and completeness of all requirements, programs, instructions, reports, data, and other information furnished by Owner to Engineer pursuant to this Agreement. Engineer may use such requirements, programs, instructions, reports, data, and information in performing or furnishing services under this Agreement.

ARTICLE 3 - SCHEDULE FOR RENDERING SERVICES

3.01 Commencement

A. Engineer shall begin rendering services as of the Effective Date of the Agreement.

3.02 Time for Completion

A. Engineer shall complete its obligations within a reasonable time. Specific periods of time for rendering services are set forth or specific dates by which services

are to be completed are provided in Exhibit A, and are hereby agreed to be reasonable.

B. If, through no fault of Engineer, such periods of time or dates are changed, or the orderly and continuous progress of Engineer's services is impaired, or Engineer's services are delayed or suspended, then the time for completion of Engineer's services by mutual agreement of Engineer and Owner and shall be set forth in writing as amendments to the appropriate provisions of this Agreement.

C. If Owner authorizes changes in the scope, extent, or character of the Project, then the time for completion of Engineer's services, and the rates and amounts of Engineer's compensation, shall be adjusted equitably.

D. Owner shall make decisions and carry out its other responsibilities in a timely manner so as not to delay the Engineer's performance of its services.

E. If Engineer fails, through its own fault, to complete the performance required in this Agreement within the time set forth, as duly adjusted, then Owner shall be entitled to the recovery of direct damages resulting from such failure.

ARTICLE 4 - INVOICES AND PAYMENTS

4.01 Invoices

A. *Preparation and Submittal of Invoices.* Engineer shall prepare invoices in accordance with its standard invoicing practices and the terms of Exhibit C. Engineer shall submit its invoices to Owner on a monthly basis. Invoices are due and payable within thirty (30) days of receipt.

4.02 Payments

A. *Application to Interest and Principal.* Payment will be credited first to any interest owed to Engineer and then to principal.

B. *Disputed Invoices.* If Owner contests an invoice, Owner may withhold only that portion so contested, and must pay the undisputed portion.

C. *Legislative Actions.* If after the Effective Date of the Agreement any governmental entity takes a legislative action that imposes taxes, fees, or charges on Engineer's services or compensation under this Agreement, then the Engineer may invoice such new taxes, fees, or charges as Reimbursable Expenses. Owner shall pay such invoiced new taxes, fees, and charges; such payment shall be in addition to the compensation to which Engineer is entitled under the terms of Exhibit C.

ARTICLE 5 - OPINIONS OF COST

5.01 Opinions of Probable Construction Cost

A. Engineer's opinions of probable Construction Cost are to be made on the basis of Engineer's experience and qualifications and represent Engineer's best judgment as an experienced and qualified professional generally familiar with the construction industry. However, since Engineer has no control over the cost of labor, materials, equipment, or services furnished by others, or over contractors' methods of determining prices, or over competitive bidding or market conditions, Engineer cannot and does not guarantee that proposals, bids, or actual Construction Cost will not vary from opinions of probable Construction Cost prepared by Engineer. If Owner wishes greater assurance as to probable Construction Cost, Owner shall employ an independent cost estimator as provided in Exhibit B.

5.02 Designing to Construction Cost Limit

A. If a Construction Cost limit is established between Owner and Engineer, such Construction Cost limit and a statement of Engineer's rights and responsibilities with respect thereto will be specifically set forth in Exhibit F, "Construction Cost Limit," to this Agreement.

5.03 Opinions of Total Project Costs

A. The services, if any, of Engineer with respect to Total Project Costs shall be limited to assisting the Owner in collating the various cost categories which comprise Total Project Costs. Engineer assumes no responsibility for the accuracy of any opinions of Total Project Costs.

ARTICLE 6 - GENERAL CONSIDERATIONS

6.01 Standards of Performance

A. The standard of care for all professional engineering and related services performed or furnished by Engineer under this Agreement will be the care and skill ordinarily used by members of the subject profession practicing under similar circumstances at the same time and in the same locality.

B. Owner shall be responsible for discovering deficiencies in the technical accuracy of Engineer's services. Engineer shall correct any such deficiencies in technical accuracy without additional compensation except to the extent such corrective action is directly attributable to deficiencies in Owner-furnished information.

C. Engineer may employ such Consultants as Engineer deems necessary to assist in the performance or furnishing of the services, subject to reasonable, timely, and substantive objections by Owner.

D. Subject to the standard of care set forth in paragraph 6.01.A, Engineer and its Consultants may use or rely upon design elements and information ordinarily or customarily furnished by others, including, but not limited to, specialty contractors, manufacturers, suppliers, and the publishers of technical standards.

E. Engineer and Owner shall comply with applicable Laws and Regulations and Owner-mandated standards that Owner has provided to Engineer in writing. This Agreement is based on these requirements as of its Effective Date. Changes to these requirements after the Effective Date of this Agreement may be the basis for modifications to Owner's responsibilities or to Engineer's scope of services, times of performance, and compensation.

G. Engineer shall not be required to sign any documents, no matter by whom requested, that would result in the Engineer having to certify, guarantee, or warrant the existence of conditions whose existence the Engineer cannot ascertain. Owner agrees not to make resolution of any dispute with the Engineer or payment of any amount due to the Engineer in any way contingent upon the Engineer signing any such documents.

H. The General Conditions for any construction contract documents prepared hereunder are to be the "Standard General Conditions of the Construction Contract" as prepared by the Engineers Joint Contract Documents Committee (No. C-700, 2002 Edition) unless both parties mutually agree to use other General Conditions by specific reference in Exhibit J.

I. Engineer shall not at any time supervise, direct, or have control over Contractor's work, nor shall Engineer

have authority over or responsibility for the means, methods, techniques, sequences, or procedures of construction selected or used by Contractor, for security or safety at the Site, for safety precautions and programs incident to the Contractor's work in progress, nor for any failure of Contractor to comply with Laws and Regulations applicable to Contractor's furnishing and performing the Work.

J. Engineer neither guarantees the performance of any contractor nor assumes responsibility for any contractor's failure to furnish and perform the Work in accordance with the Contract Documents.

K. Engineer shall not be responsible for the acts or omissions of any contractor, subcontractor, or supplier, or of any of their agents or employees or of any other persons (except Engineer's own employees and its Consultants) at the Site or otherwise furnishing or performing any Work; or for any decision made on interpretations or clarifications of the Contract Documents given by Owner without consultation and advice of Engineer.

6.02 Design Without Construction Phase Services

A. If Engineer's Basic Services under this Agreement do not include Project observation, or review of the Contractor's performance, or any other Construction Phase services, then (1) Engineer's services under this Agreement shall be deemed complete no later than the end of the Bidding or Negotiating Phase; (2) Engineer shall have no design or shop drawing review obligations during construction; and (3) Owner assumes all responsibility for the application and interpretation of the Contract Documents, contract administration, construction observation and review, and all other necessary Construction Phase engineering and professional services.

6.03 Use of Documents

A. All Documents are instruments of service in respect to this Project, and Engineer shall retain an ownership and property interest therein (including the copyright and the right of reuse at the discretion of the Engineer) whether or not the Project is completed. Owner shall not rely in any way on any Document unless it is in printed form, signed or sealed by the Engineer or one of its Consultants.

B. A party may rely that data or information set forth on paper (also known as hard copies) that the party receives from the other party by mail, hand delivery, or facsimile, are the items that the other party intended to send. Files in electronic media format of text, data, graphics, or other types that are furnished by one party to the other are furnished only for convenience, not reliance by the receiving party. Any conclusion or information obtained or derived from such electronic files will be at the user's sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies govern.

C. When transferring documents in electronic media format, the transferring party makes no representations as to long term compatibility, usability, or readability of such documents resulting from the use of software application packages, operating systems, or computer hardware differing from those used by the documents' creator.

D. Owner may make and retain copies of Documents for information and reference in connection with use on the Project by Owner. Engineer grants Owner a license to use the Documents on the Project, extensions of the Project, and other projects of Owner, subject to the following limitations: (1) Owner acknowledges that such Documents are not intended or represented to be suitable for use on the Project unless completed by Engineer, or for use or reuse by Owner or others on extensions of the Project or on any other project without written verification or adaptation by Engineer; (2) any such use or reuse, or any modification of the Documents, without written verification, completion, or adaptation by Engineer, as appropriate for the specific purpose intended, will be at Owner's sole risk and without liability or legal exposure to Engineer or to Engineer's Consultants; (3) Owner shall indemnify and hold harmless Engineer and Engineer's Consultants from all claims, damages, losses, and expenses, including attorneys' fees, arising out of or resulting from any use, reuse, or modification without written verification, completion, or adaptation by Engineer; (4) such limited license to Owner shall not create any rights in third parties.

E. If Engineer, at Owner's request, verifies or adapts the Documents for extensions of the Project or for any other project, then Owner shall compensate Engineer at rates or in an amount to be agreed upon by Owner and Engineer.

6.04 Insurance

A. Engineer shall procure and maintain insurance as set forth in Exhibit G, "Insurance." Engineer shall cause Owner to be listed as an additional insured on any applicable general liability insurance policy carried by Engineer.

B. Owner shall require Contractor to purchase and maintain general liability and other insurance in accordance with the requirements of paragraph 5.04 of the "Standard General Conditions of the Construction Contract," (No. C-700, 2002 Edition) as prepared by the Engineers Joint Contract Documents Committee and to cause Engineer and Engineer's Consultants to be listed as additional insureds with respect to such liability and other insurance purchased and maintained by Contractor for the Project.

C. Engineer shall deliver to the other certificates of insurance evidencing the coverages indicated in Exhibit G.

Such certificates shall be furnished prior to commencement of Engineer's services and at renewals thereafter during the life of the Agreement.

D. At any time, Owner may request that Engineer or its Consultants provide additional insurance coverage, increased limits, or revised deductibles that are more protective than those specified in Exhibit G. If so requested by Owner, and if commercially available, Engineer shall obtain and shall require its Consultants to obtain such additional insurance coverage, different limits, or revised deductibles for such periods of time as requested by Owner, and Exhibit G will be supplemented to incorporate these requirements.

6.05 Suspension and Termination

A. Suspension.

By Owner: Owner may suspend the Project upon seven (7) days written notice to Engineer.

By Engineer: If Engineer's services are substantially delayed through no fault of Engineer, and such delay continues for fifteen (15) days after providing notice of delay in writing to Owner, Engineer then may, after giving seven (7) days written notice to Owner, suspend services under this Agreement.

B. *Termination*. The obligation to provide further services under this Agreement may be terminated:

1. For cause,

a. By either party upon thirty (30) days written notice in the event of substantial failure by the other party to perform in accordance with the terms hereof through no fault of the terminating party.

b. By Engineer, upon (7) seven days written notice if the Engineer's services for the Project are delayed or suspended for more than ninety (90) days for reasons beyond Engineer's control.

c. Notwithstanding the foregoing, this Agreement will not terminate under paragraph 6.05.B.1.a if the party receiving such notice begins, within (7) seven days of receipt of such notice, to correct its substantial failure to perform and proceeds diligently to cure such failure within no more than thirty (30) days of receipt thereof.

2. For convenience,

a. By Owner effective upon Engineer's receipt of notice from Owner.

C. *Effective Date of Termination*. The terminating party under paragraph 6.05.B may, at its option, set the effective date of termination at a time up to thirty (30) days later than otherwise provided to allow Engineer to demobilize personnel and equipment from the Site, to complete tasks whose value would otherwise be lost, to prepare notes as to the status of completed and uncompleted tasks, and to assemble Project materials in orderly files.

D. *Payments Upon Termination*. In the event of any termination under paragraph 6.05, Engineer will be entitled to invoice Owner and to receive full payment for all services performed or furnished and all Reimbursable Expenses incurred through the effective date of termination. Upon making such payment, Owner shall have the limited right to the use of Documents, at Owner's sole risk, subject to the provisions of paragraph 6.03.E.

6.06 Controlling Law

A. This Agreement is to be governed by the law of the state in which the Project is located.

6.07 Successors, Assigns, and Beneficiaries

A. Owner and Engineer each is hereby bound and the partners, successors, executors, administrators and legal representatives of Owner and Engineer (and to the extent permitted by paragraph 6.07.B the assigns of Owner and Engineer) are hereby bound to the other party to this Agreement and to the partners, successors, executors, administrators and legal representatives (and said assigns) of such other party, in respect of all covenants, agreements, and obligations of this Agreement.

B. Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest (including, but without limitation, moneys that are due or may become due) in this Agreement without the written consent of the other, except to the extent that any assignment, subletting, or transfer is mandated or restricted by law. Unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under this Agreement.

C. Unless expressly provided otherwise in this Agreement:

1. Nothing in this Agreement shall be construed to create, impose, or give rise to any duty owed by Owner or Engineer to any Contractor, Contractor's subcontractor, supplier, other individual or entity, or to any surety for or employee of any of them.

2. All duties and responsibilities undertaken pursuant to this Agreement will be for the sole and

exclusive benefit of Owner and Engineer and not for the benefit of any other party.

3. Owner agrees that the substance of the provisions of this paragraph 6.07.C shall appear in the Contract Documents.

6.08 Dispute Resolution

A. Owner and Engineer agree to negotiate all disputes between them in good faith for a period of thirty (30) days from the date of notice prior to invoking the procedures of Exhibit H or other provisions of this Agreement, or exercising their rights under law.

B. If the parties fail to resolve a dispute through negotiation under paragraph 6.08.A, then either or both may invoke the procedures of Exhibit H. If Exhibit H is not included, or if no dispute resolution method is specified in Exhibit H, then the parties may exercise their rights under law.

6.09 Environmental Condition of Site

A. Owner has disclosed to Engineer in writing the existence of all known and suspected Asbestos, PCBs, Petroleum, Hazardous Waste, Radioactive Material, hazardous substances, and other Constituents of Concern located at or near the Site, including type, quantity, and location.

B. Owner represents to Engineer that to the best of its knowledge no Constituents of Concern, other than those disclosed in writing to Engineer, exist at the Site.

C. If Engineer encounters an undisclosed Constituent of Concern, then Engineer shall notify (1) Owner and (2) appropriate governmental officials if Engineer reasonably concludes that doing so is required by applicable Laws or Regulations.

D. It is acknowledged by both parties that Engineer’s scope of services does not include any services related to Constituents of Concern. If Engineer or any other party encounters an undisclosed Constituent of Concern, or if investigative or remedial action, or other professional services, are necessary with respect to disclosed or undisclosed Constituents of Concern, then Engineer may, at its option and without liability for consequential or any other damages, suspend performance of services on the portion of the Project affected thereby until Owner: (1) retains appropriate specialist consultant(s) or contractor(s) to identify and, as appropriate, abate, remediate, or remove the Constituents of Concern; and (2) warrants that the Site is in full compliance with applicable Laws and Regulations.

E. If the presence at the Site of undisclosed Constituents of Concern adversely affects the performance of Engineer’s services under this Agreement, then the

Engineer shall have the option of (1) accepting an equitable adjustment in its compensation or in the time of completion, or both; or (2) terminating this Agreement for cause on thirty (30) days notice.

F. Owner acknowledges that Engineer is performing professional services for Owner and that Engineer is not and shall not be required to become an “arranger,” “operator,” “generator,” or “transporter” of hazardous substances, as defined in the Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA), as amended, which are or may be encountered at or near the Site in connection with Engineer’s activities under this Agreement.

6.10 Indemnification and Mutual Waiver

A. *Indemnification by Engineer.* To the fullest extent permitted by law, Engineer shall indemnify and hold harmless Owner, and Owner’s officers, directors, partners, agents, consultants, and employees from and against any and all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals, and all court, arbitration, or other dispute resolution costs) arising out of or relating to the Project, provided that any such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of property, tangible or otherwise (including the Work itself), including the loss of use resulting therefrom, but only to the extent caused by any negligent act or omission of Engineer or Engineer’s officers, directors, partners, employees, agents or Consultants. The indemnification provision of the preceding sentence is subject to and limited by the provisions agreed to by Owner and Engineer in Exhibit I, “Allocation of Risks,” if any.

B. *Indemnification by Owner.* To the fullest extent permitted by law, Owner shall indemnify and hold harmless Engineer, Engineer’s officers, directors, partners, agents, employees, and Consultants from and against any and all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals, and all court, arbitration, or other dispute resolution costs) arising out of or relating to the Project, provided that any such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, or death or to injury to or destruction of property, tangible or otherwise (including the Work itself), including the loss of use resulting therefrom, but only to the extent caused by any negligent act or omission of Owner or Owner’s officers, directors, partners, agents, consultants, or employees, or others retained by or under contract to the Owner with respect to this Agreement or to the Project.

C. *Environmental Indemnification.* In addition to the indemnity provided under paragraph 6.10.B of this Agreement, and to the fullest extent permitted by law, Owner shall indemnify and hold harmless Engineer and its

officers, directors, partners, agents, employees, and Consultants from and against any and all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys and other professionals, and all court, arbitration, or other dispute resolution costs) caused by, arising out of, relating to, or resulting from a Constituent of Concern at, on, or under the Site, provided that (i) any such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of property, tangible or otherwise (including the Work itself), including the loss of use resulting therefrom, and (ii) nothing in this paragraph shall obligate Owner to indemnify any individual or entity from and against the consequences of that individual's or entity's own negligence or willful misconduct.

D. *Percentage Share of Negligence.* To the fullest extent permitted by law, a party's total liability to the other party and anyone claiming by, through, or under the other party for any cost, loss, or damages caused in part by the negligence of the party and in part by the negligence of the other party or any other negligent entity or individual, shall not exceed the percentage share that the party's negligence bears to the total negligence of Owner, Engineer, and all other negligent entities and individuals.

E. *Mutual Waiver.* To the fullest extent permitted by law, Owner and Engineer waive against each other, and the other's employees, officers, directors, agents, insurers, partners, and consultants, any and all claims for or entitlement to special, incidental, indirect, or consequential damages arising out of, resulting from, or in any way related to the Project.

6.11 Miscellaneous Provisions

A. *Notices.* Any notice required under this Agreement will be in writing, addressed to the appropriate party at its address on the signature page and given personally, by facsimile, by registered or certified mail, postage prepaid, or by a commercial courier service. All notices shall be effective upon the date of receipt.

B. *Survival.* All express representations, waivers, indemnifications, and limitations of liability included in this Agreement will survive its completion or termination for any reason.

C. *Severability.* Any provision or part of the Agreement held to be void or unenforceable under any Laws or Regulations shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Engineer, who agree that the Agreement shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

D. *Waiver.* A party's non-enforcement of any provision shall not constitute a waiver of that provision,

nor shall it affect the enforceability of that provision or of the remainder of this Agreement.

ARTICLE 7 - DEFINITIONS

7.01 Defined Terms

A. Wherever used in this Agreement (including the Exhibits hereto) terms (including the singular and plural forms) printed with initial capital letters have the meanings indicated in the text above or in the exhibits; in the following provisions; or in the "Standard General Conditions of the Construction Contract," prepared by the Engineers Joint Contract Documents Committee (No. C-700, 2002 Edition):

1. *Additional Services*—The services to be performed for or furnished to Owner by Engineer in accordance with Exhibit A of this Agreement.

2. *Basic Services*—The services to be performed for or furnished to Owner by Engineer in accordance with Exhibit A of this Agreement.

3. *Construction Cost*—The cost to Owner of those portions of the entire Project designed or specified by Engineer. Construction Cost does not include costs of services of Engineer or other design professionals and consultants, cost of land, rights-of-way, or compensation for damages to properties, or Owner's costs for legal, accounting, insurance counseling or auditing services, or interest and financing charges incurred in connection with the Project, or the cost of other services to be provided by others to Owner pursuant to Exhibit B of this Agreement. Construction Cost is one of the items comprising Total Project Costs.

4. *Constituent of Concern*—Any substance, product, waste, or other material of any nature whatsoever (including, but not limited to, Asbestos, Petroleum, Radioactive Material, and PCBs) which is or becomes listed, regulated, or addressed pursuant to [a] the Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C. §§9601 et seq. ("CERCLA"); [b] the Hazardous Materials Transportation Act, 49 U.S.C. §§1801 et seq.; [c] the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et seq. ("RCRA"); [d] the Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; [e] the Clean Water Act, 33 U.S.C. §§1251 et seq.; [f] the Clean Air Act, 42 U.S.C. §§7401 et seq.; and [g] any other federal, state, or local statute, law, rule, regulation, ordinance, resolution, code, order, or decree regulating, relating to, or imposing liability or standards of conduct concerning, any hazardous, toxic, or dangerous waste, substance, or material.

5. *Consultants*—Individuals or entities having a contract with Engineer to furnish services with respect to this Project as Engineer’s independent professional associates, consultants, subcontractors, or vendors.

6. *Documents*—Data, reports, Drawings, Specifications, Record Drawings, and other deliverables, whether in printed or electronic media format, provided or furnished in appropriate phases by Engineer to Owner pursuant to this Agreement.

7. *Drawings*—That part of the Contract Documents prepared or approved by Engineer which graphically shows the scope, extent, and character of the Work to be performed by Contractor. Shop Drawings are not Drawings as so defined.

8. *Laws and Regulations; Laws or Regulations*—Any and all applicable laws, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.

9. *Reimbursable Expenses*—The expenses incurred directly by Engineer in connection with the performing or furnishing of Basic and Additional Services for the Project.

10. *Resident Project Representative*—The authorized representative of Engineer, if any, assigned to assist Engineer at the Site during the Construction Phase. The Resident Project Representative will be Engineer’s agent or employee and under Engineer’s supervision. As used herein, the term Resident Project Representative includes any assistants of Resident Project Representative agreed to by Owner. The duties and responsibilities of the Resident Project Representative, if any, are as set forth in Exhibit D.

11. *Specifications*—That part of the Contract Documents consisting of written technical descriptions of materials, equipment, systems, standards, and workmanship as applied to the Work and certain administrative details applicable thereto.

12. *Total Project Costs*—The sum of the Construction Cost, allowances for contingencies, and the total costs of services of Engineer or other design professionals and consultants, together with such other Project-related costs that Owner furnishes for inclusion, including but not limited to cost of land, rights-of-way, compensation for damages to properties, Owner’s costs for legal, accounting, insurance counseling and auditing services, interest and financing charges incurred in connection with the Project, and the cost of other services to be provided by others to Owner pursuant to Exhibit B of this Agreement.

ARTICLE 8 - EXHIBITS AND SPECIAL PROVISIONS

8.01 Exhibits Included

A. Exhibit A, “Engineer’s Services,” consisting of 8 pages.

B. Exhibit B, “Owner’s Responsibilities,” consisting of 2 pages.

C. Exhibit C, “Payments to Engineer for Services and Reimbursable Expenses,” consisting of 4 pages.

D. Exhibit D, “Duties, Responsibilities and Limitations of Authority of Resident Project Representative,” consisting of 3 pages.

E. Exhibit E, “Notice of Acceptability of Work,” consisting of 2 pages.

F. Exhibit F, “Construction Cost Limit,” consisting of 1 page.

G. Exhibit G, “Insurance,” consisting of 1 page.

H. Exhibit H, “Dispute Resolution,” consisting of 1 page.

I. Exhibit I, “Allocation of Risks,” consisting of 1 page.

J. Exhibit J, “Special Provisions,” consisting of 1 page.

K. Exhibit K, “Amendment to Standard Form of Agreement,” consisting of 2 pages.

8.02 Total Agreement

A. This Agreement (consisting of pages 1 to 10 inclusive, together with the exhibits identified above) constitutes the entire agreement between Owner and Engineer and supersedes all prior written or oral understandings. This Agreement may only be amended, supplemented, modified, or canceled by a duly executed written instrument based on the format of Exhibit K to this Agreement.

8.03 Designated Representatives

A. With the execution of this Agreement, Engineer and Owner shall designate specific individuals to act as Engineer’s and Owner’s representatives with respect to the services to be performed or furnished by Engineer and responsibilities of Owner under this Agreement. Such individuals shall have authority to transmit instructions, receive information, and render decisions relative to the Project on behalf of each respective party.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of which is indicated on page 2.

Owner: MADISON COUNTY BOARD OF SUPERVISORS

Engineer: RUDY WARNOCK

By: KARL BANKS

By: RUDY WARNOCK, P.E.

Title: BOARD PRESIDENT

Title: MADISON COUNTY ENGINEER

Date Signed: _____

Date Signed: _____

Engineer License or Certificate No. 15381

State of: Mississippi

Address for giving notices:

Address for giving notices:

P.O. Box 404

158 West Center Street

Canton, Mississippi 39046

Canton, Mississippi 39046

Designated Representative (see paragraph 8.03.A):

Designated Representative (see paragraph 8.03.A):

KARL BANKS

Rudy M. Warnock, Jr., P.E.

Title: Board President

Title: Madison County Engineer

Phone Number: 601-832-2962

Phone Number: 601-855-2250

Facsimile Number: _____

Facsimile Number: 601-855-2599

E-Mail Address: _____

E-Mail Address: rwarnock@warnockeng.com

Engineer's Services

Article 1 of the Agreement is amended and supplemented to include the following agreement of the parties. Engineer shall provide Basic and Additional Services as set forth below.

A1.01 Study and Report Phase (Not Applicable)

A. Engineer shall:

1. Consult with Owner to define and clarify Owner's requirements for the Project and available data.
2. Advise Owner of any need for Owner to provide data or services of the types described in Exhibit B which are not part of Engineer's Basic Services.
3. Identify, consult with, and analyze requirements of governmental authorities having jurisdiction to approve the portions of the Project designed or specified by Engineer, including but not limited to mitigating measures identified in the environmental assessment.
4. Identify and evaluate [insert specific number or list here] alternate solutions available to Owner and, after consultation with Owner, recommend to Owner those solutions which in Engineer's judgment meet Owner's requirements for the Project.
5. Prepare a report (the "Report") which will, as appropriate, contain schematic layouts, sketches, and conceptual design criteria with appropriate exhibits to indicate the agreed-to requirements, considerations involved, and those alternate solutions available to Owner which Engineer recommends. For each recommended solution Engineer will provide the following, which will be separately itemized: opinion of probable Construction Cost; proposed allowances for contingencies; the estimated total costs of design, professional, and related services to be provided by Engineer and its Consultants; and, on the basis of information furnished by Owner, a summary of allowances for other items and services included within the definition of Total Project Costs.
6. Perform or provide the following additional Study and Report Phase tasks or deliverables: [here list any such tasks or deliverables]
7. Furnish _____ review copies of the Report and any other deliverables to Owner within _____ calendar days of authorization to begin services and review it with Owner. Within _____ calendar days of receipt, Owner shall submit to Engineer any comments regarding the Report and any other deliverables.
8. Revise the Report and any other deliverables in response to Owner's comments, as appropriate, and furnish _____ copies of the revised Report and any other deliverables to the Owner within _____ calendar days of receipt of Owner's comments.

B. Engineer's services under the Study and Report Phase will be considered complete on the date when the revised Report and any other deliverables have been delivered to Owner.

A1.02 Preliminary Design Phase

A. After acceptance by Owner of the Report and any other deliverables, selection by Owner of a recommended solution and indication of any specific modifications or changes in the scope, extent, character, or design requirements of the Project desired by Owner, and upon written authorization from Owner, Engineer shall:

1. Prepare Preliminary Design Phase documents consisting of final design criteria, preliminary drawings, outline specifications, and written descriptions of the Project, which Project shall be in conformance with all applicable federal, state and local standards for air or water pollution and shall provide for facilities, where required by law, which are accessible to the handicapped.

2. Provide necessary field surveys and topographic and utility mapping for design purposes. Utility mapping will be based upon information obtained from utility owners.

3. Advise Owner if additional reports, data, information, or services of the types described in Exhibit B are necessary and assist Owner in obtaining such reports, data, information, or services.

4. Based on the information contained in the Preliminary Design Phase documents, prepare a revised opinion of probable Construction Cost, and assist Owner in collating the various cost categories which comprise Total Project Costs.

5. Perform or provide the following additional Preliminary Design Phase tasks or deliverables: None

6. Furnish 2 review copies of the Preliminary Design Phase documents and any other deliverables to Owner within 90 calendar days of authorization to proceed with this phase, and review them with Owner. Within 14 calendar days of receipt, Owner shall submit to Engineer any comments regarding the Preliminary Design Phase documents and any other deliverables.

7. Revise the Preliminary Design Phase documents and any other deliverables in response to Owner's comments, as appropriate, and furnish to Owner 2 copies of the revised Preliminary Design Phase documents, revised opinion of probable Construction Cost, and any other deliverables within 30 calendar days after receipt of Owner's comments.

B. Engineer's services under the Preliminary Design Phase will be considered complete on the date when the revised Preliminary Design Phase documents, revised opinion of probable Construction Cost, and any other deliverables have been delivered to Owner.

A1.03 Final Design Phase

A. After acceptance by Owner of the Preliminary Design Phase documents, revised opinion of probable Construction Cost as determined in the Preliminary Design Phase, and any other deliverables subject to any Owner-directed modifications or changes in the scope, extent, character, or design requirements of or for the Project, and upon written authorization from Owner, Engineer shall:

1. Prepare final Drawings and Specifications indicating the scope, extent, and character of the Work to be performed and furnished by Contractor.

2. Provide technical criteria, written descriptions, and design data for Owner's use in filing applications for permits from or approvals of governmental authorities having jurisdiction to review or approve the final design of the Project; assist Owner in consultations with such authorities; and revise the Drawings and Specifications in response to directives from such authorities.

3. Advise Owner of any adjustments to the opinion of probable Construction Cost known to Engineer.

4. Perform or provide the following additional Final Design Phase tasks or deliverables: None

5. Prepare and furnish forms for instructions to bidders, general conditions, contracts, bid bonds, performance bonds and payment bonds (collectively, the "Bidding Documents") for review by Owner, its legal counsel, and other advisors, and assist Owner in the preparation of other related documents. Within 14 days of receipt, Owner shall submit to Engineer any comments and, subject to the provisions of paragraph 6.01.G, instructions for revisions.

6. Revise the Bidding Documents in accordance with comments and instructions from the Owner, as appropriate, and submit 2 final copies of the Bidding Documents, a revised opinion of probable Construction Cost, and any other deliverables to Owner within 14 calendar days after receipt of Owner's comments and instructions.

B. Engineer's services under the Final Design Phase will be considered complete on the date when the submittals required by paragraph A1.03.A.6 have been delivered to Owner.

A1.04 Bidding or Negotiating Phase

A. After acceptance by Owner of the Bidding Documents and the most recent opinion of probable Construction Cost as determined in the Final Design Phase, and upon written authorization by Owner to proceed, Engineer shall:

1. Advertising for and obtain bids or proposals for the Work and, where applicable, maintain a record of prospective bidders to whom Bidding Documents have been issued, attend pre-Bid conferences, if any, and receive and process contractor deposits or charges for the Bidding Documents.
2. Issue Addenda as appropriate to clarify, correct, or change the Bidding Documents.
3. Provide information or assistance needed by Owner in the course of any negotiations with prospective contractors.
4. Consult with Owner as to the acceptability of subcontractors, suppliers, and other individuals and entities proposed by prospective contractors for those portions of the Work as to which such acceptability is required by the Bidding Documents.
5. Perform or provide the following additional Bidding or Negotiating Phase tasks or deliverables: None
6. Attend the Bid opening, prepare Bid tabulation sheets, and assist Owner in evaluating Bids or proposals and in assembling and awarding contracts for the Work.

B. The Bidding or Negotiating Phase will be considered complete upon commencement of the Construction Phase or upon cessation of negotiations with prospective contractors (except as may be required if Exhibit F is a part of this Agreement).

A1.05 Construction Phase

A. Upon successful completion of the Bidding and Negotiating Phase, and upon written authorization from Owner, Engineer shall:

1. *General Administration of Construction Contract.* Consult with Owner and act as Owner's representative as provided in the General Conditions. The extent and limitations of the duties, responsibilities, and authority of Engineer as assigned in the General Conditions shall not be modified, except as Engineer may otherwise agree in writing. All of Owner's instructions to Contractor will be issued through Engineer, which shall have authority to act on behalf of Owner in dealings with Contractor to the extent provided in this Agreement and the General Conditions except as otherwise provided in writing.
2. *Resident Project Representative (RPR).* Provide the services of an RPR at the Site to assist the Engineer and to provide more extensive observation of Contractor's work. Duties, responsibilities, and authority of the RPR are as set forth in Exhibit D. The furnishing of such RPR's services will not limit, extend, or modify Engineer's responsibilities or authority except as expressly set forth in Exhibit D.
3. *Selecting Independent Testing Laboratory.* Assist Owner in the selection of an independent testing laboratory to perform the services identified in Exhibit B, paragraph B2.01.0.
4. *Pre-Construction Conference.* Participate in a Pre-Construction Conference prior to commencement of Work at the Site.
5. *Schedules.* Receive, review, and determine the acceptability of any and all schedules that Contractor is required to submit to Engineer, including the Progress Schedule, Schedule of Submittals, and Schedule of Values.
6. *Baselines and Benchmarks.* As appropriate, establish baselines and benchmarks for locating the Work which in Engineer's judgment are necessary to enable Contractor to proceed.
7. *Visits to Site and Observation of Construction.* In connection with observations of Contractor's Work while it is in progress:
 - a. Make visits to the Site at intervals appropriate to the various stages of construction, as Engineer deems necessary, to observe as an experienced and qualified design professional the progress and quality of Contractor's

executed Work. Such visits and observations by Engineer, and the Resident Project Representative, if any, are not intended to be exhaustive or to extend to every aspect of Contractor's Work in progress or to involve detailed inspections of Contractor's Work in progress beyond the responsibilities specifically assigned to Engineer in this Agreement and the Contract Documents, but rather are to be limited to spot checking, selective sampling, and similar methods of general observation of the Work based on Engineer's exercise of professional judgment as assisted by the Resident Project Representative, if any. Based on information obtained during such visits and observations, Engineer will determine in general if the Work is proceeding in accordance with the Contract Documents, and Engineer shall keep Owner informed of the progress of the Work.

b. The purpose of Engineer's visits to, and representation by the Resident Project Representative, if any, at the Site, will be to enable Engineer to better carry out the duties and responsibilities assigned to and undertaken by Engineer during the Construction Phase, and, in addition, by the exercise of Engineer's efforts as an experienced and qualified design professional, to provide for Owner a greater degree of confidence that the completed Work will conform in general to the Contract Documents and that Contractor has implemented and maintained the integrity of the design concept of the completed Project as a functioning whole as indicated in the Contract Documents. Engineer shall not, during such visits or as a result of such observations of Contractor's Work in progress, supervise, direct, or have control over Contractor's Work, nor shall Engineer have authority over or responsibility for the means, methods, techniques, sequences, or procedures of construction selected or used by Contractor, for security or safety on the Site, for safety precautions and programs incident to Contractor's Work, nor for any failure of Contractor to comply with Laws and Regulations applicable to Contractor's furnishing and performing the Work. Accordingly, Engineer neither guarantees the performance of any Contractor nor assumes responsibility for any Contractor's failure to furnish and perform the Work in accordance with the Contract Documents.

8. *Non-Conforming Work.* Notify Owner of permanent work which does not conform to the result required in the Contract Documents, prepare a written report describing any apparent non-conforming permanent work and make recommendations to Owner for its correction and, at the request of Owner, have recommendations implemented by the Contractor.

9. *Clarifications and Interpretations; Field Orders.* Issue necessary clarifications and interpretations of the Contract Documents as appropriate to the orderly completion of Contractor's work. Such clarifications and interpretations will be consistent with the intent of and reasonably inferable from the Contract Documents. Engineer may prepare and/or issue Field Orders, as needed, to facilitate the orderly completion of the Work in accordance with the design intent.

10. *Change Orders and Work Change Directives.* Recommend Change Orders and Work Change Directives to Owner, as appropriate, and prepare Change Orders and Work Change Directives as required, for Owner's approval.

11. *Shop Drawings and Samples.* Review and approve or take other appropriate action in respect to Shop Drawings and Samples and other data which Contractor is required to submit, but only for conformance with the information given in the Contract Documents and compatibility with the design concept of the completed Project as a functioning whole as indicated by the Contract Documents.

12. *Substitutes and "or-equal."* Evaluate and determine the acceptability of substitute or "or-equal" materials and equipment proposed by Contractor.

13. *Inspections and Tests.* Require such special inspections or tests of Contractor's work as deemed reasonably necessary, and receive and review all certificates of inspections, tests, and approvals required by Laws and Regulations or the Contract Documents. Engineer's review of such certificates will be for the purpose of determining that the results certified indicate compliance with the Contract Documents and will not constitute an independent evaluation that the content or procedures of such inspections, tests, or approvals comply with the requirements of the Contract Documents. Engineer shall be entitled to rely on the results of such tests.

14. *Applications for Payment.* Based on Engineer's observations as an experienced and qualified design professional and on review of Applications for Payment and accompanying supporting documentation:

a. Determine the amounts that Engineer recommends Contractor be paid. Such recommendations of payment will be in writing and will constitute Engineer's representation to Owner, based on such observations and review, that, to the best of Engineer's knowledge, information and belief, Contractor's Work has progressed to the point indicated, the quality of such Work is generally in accordance with the Contract Documents (subject to an

evaluation of the Work as a functioning whole prior to or upon Substantial Completion, to the results of any subsequent tests called for in the Contract Documents, and to any other qualifications stated in the recommendation), and the conditions precedent to Contractor's being entitled to such payment appear to have been fulfilled in so far as it is Engineer's responsibility to observe Contractor's Work. In the case of unit price work, Engineer's recommendations of payment will include final determinations of quantities and classifications of Contractor's Work (subject to any subsequent adjustments allowed by the Contract Documents). The issuing of an Application for Payment by the Engineer shall not represent that he has made any investigation to determine the uses made by the Contractor of sums paid to the Contractor.

b. Engineer shall review the Contractor's requests for progressive payments in a timely fashion, and shall forward same to Owner for approval and payment on a routine basis. Owner shall consider the Contractor's payment requests at the next regularly scheduled meeting of the Board of Supervisors, and shall issue payments to the Contractor on a timely basis after such request has been approved by the Board of Supervisors.

15. *Contractor's Completion Documents.* Receive, review, and transmit to Owner maintenance and operating instructions, schedules, guarantees, bonds, certificates or other evidence of insurance required by the Contract Documents, certificates of inspection, tests and approvals, Shop Drawings, Samples and other data approved as provided under paragraph A1.05.A.11, and the annotated record documents which are to be assembled by Contractor in accordance with the Contract Documents to obtain final payment.

16. *Substantial Completion.* Promptly after notice from Contractor that Contractor considers the entire Work ready for its intended use, in company with Contractor and, if so desired by Owner, in company with Owner, conduct an inspection to determine if the Work is substantially complete. If after considering any objections of Owner, Engineer considers the Work substantially complete, Engineer shall deliver a certificate of Substantial Completion to Owner and Contractor.

17. *Additional Tasks.* Perform or provide the following additional Construction Phase tasks or deliverables:

a. Submit a written report to Owner not less frequently than monthly providing a status report on the general progress of the Project, summarizing the accomplishments to date and highlighting points of concern.

b. Conduct a one-year warranty review of the completed construction, and advise Owner of any defects that may need further attention by Contractor or Engineer.

18. *Final Notice of Acceptability of the Work.* Conduct a final inspection to determine if the completed Work of Contractor is acceptable so that Engineer may recommend, in writing, final payment to Contractor. Accompanying the recommendation for final payment, Engineer shall also provide a notice in the form attached hereto as Exhibit E (the "Notice of Acceptability of Work") that the Work is acceptable (subject to the provisions of paragraph A1.05.A.15.b) to the best of Engineer's knowledge, information, and belief and based on the extent of the services provided by Engineer under this Agreement.

B. *Duration of Construction Phase.* The Construction Phase will commence with the execution of the first construction Contract for the Project or any part thereof and will terminate upon written recommendation by Engineer for final payment to Contractors.

C. *Limitation of Responsibilities.* Engineer shall not be responsible for the acts or omissions of any Contractor, or of any subcontractors, suppliers, or other individuals or entities performing or furnishing any of the Work. Engineer shall not be responsible for the failure of any Contractor to perform or furnish the Work in accordance with the Contract Documents.

A1.06 Record Documents Phase Services

A. Upon completion of the construction activities, Engineer shall prepare "record" drawings of the finished work. Such drawings shall be prepared by Engineer upon completion of the Project and acceptance by Owner, and one set of reproducible "record" drawings shall be provided to Owner within thirty (30) days thereafter.

A1.07 Post-Construction Phase *(Not applicable for this Project)*

A. Upon written authorization from Owner, Engineer, during the Post-Construction Phase, shall:

1. Provide assistance in connection with the adjusting of Project equipment and systems.
2. Assist Owner in training Owner's staff to operate and maintain Project equipment and systems.
3. Assist Owner in developing procedures for control of the operation and maintenance of, and record keeping for Project equipment and systems.
4. Together with Owner, visit the Project to observe any apparent defects in the Work, assist Owner in consultations and discussions with Contractor concerning correction of any such defects, and make recommendations as to replacement or correction of Defective Work, if present.
5. Perform or provide the following additional Post-Construction Phase tasks or deliverables: None
6. In company with Owner or Owner's representative, provide an inspection of the Project within one month before the end of the Correction Period to ascertain whether any portion of the Work is subject to correction.

B. The Post-Construction Phase services may commence during the Construction Phase and, if not otherwise modified in this Exhibit A, will terminate at the end of the Construction Contract's correction period.

PART 2 -- ADDITIONAL SERVICES

A2.01 Additional Services Requiring Owner's Written Authorization

A. If authorized in writing by Owner, Engineer shall furnish or obtain from others Additional Services of the types listed below.

1. Preparation of applications and supporting documents (in addition to those furnished under Basic Services) for private or governmental grants, loans, or advances in connection with the Project; and preparation or review of environmental assessments and impact statements.
2. Services to make measured drawings of or to investigate existing conditions or facilities, or to verify the accuracy of drawings or other information furnished by Owner or others.
3. Services resulting from significant changes in the scope, extent, or character of the portions of the Project designed or specified by Engineer or its design requirements including, but not limited to, changes in size, complexity, Owner's schedule, character of construction, or method of financing; and revising previously accepted studies, reports, Drawings, Specifications, or Contract Documents when such revisions are required by changes in Laws and Regulations enacted subsequent to the Effective Date of this Agreement or are due to any other causes beyond Engineer's control.
4. Services resulting from Owner's request to evaluate additional Study and Report Phase alternative solutions beyond those identified in paragraph A1.01.A.4.
5. Providing renderings or models for Owner's use.
6. Undertaking investigations involving detailed considerations of operations, maintenance and overhead expenses; the performance of value engineering analyses, the preparation of rate schedules, earnings and expense statements, feasibility studies, appraisals, and valuations; detailed quantity of surveys of material and labor; and material audits or inventories required by Owner.
7. Furnishing services of Engineer's Consultants for other than Basic Services.
8. Services attributable to more prime construction contracts than specified in paragraph A1.03.C.
9. Services during out-of-town travel required of Engineer other than for visits to the Site or Owner's office.

10. Preparing additional Bidding Documents or Contract Documents for alternate bids or prices requested by Owner for the Work or a portion thereof.

11. Providing additional services required by the acceptance of substitute materials or equipment other than “or equal” items.

12. Providing of property and easement plats and descriptions, and field survey staking to facilitate acquisition.

13. Providing special drawings or charts, and other similar materials for use by the Owner in the operation, maintenance, repair or modification of the completed Project.

14. Preparing to serve or serving as a consultant or witness for Owner in any litigation, arbitration, or other dispute resolution process related to the Project.

15. Providing more extensive services required to enable Engineer to issue notices or certifications requested by Owner.

16. Other services performed or furnished by Engineer not otherwise provided for in this Agreement.

17. Monitoring the performance of the completed improvements and making periodic visits to the facilities to verify the overall operational characteristics.

A2.02 Additional Services Not Requiring Owner’s Written Authorization

A. Engineer shall advise Owner that Engineer is commencing to perform or furnish the Additional Services of the types listed below. For such Additional Services, Engineer need not request or obtain specific advance written authorization from Owner. Engineer shall cease performing or furnishing such Additional Services upon receipt of written notice from Owner.

1. Services in connection with Work Change Directives and Change Orders to reflect changes requested by Owner.

2. Additional or extended services during construction made necessary by (1) emergencies or acts of God endangering the Work, (2) the presence at the Site of any Constituent of Concern, (3) Work damaged by fire or other cause during construction, (4) a significant amount of defective, neglected, or delayed work by Contractor, (5) acceleration of the progress schedule involving services beyond normal working hours, or (6) default by Contractor.

3. Services (other than Basic Services during the Post-Construction Phase) in connection with any partial utilization of any part of the Work by Owner prior to Substantial Completion.

Owner's Responsibilities

Article 2 of the Agreement is amended and supplemented to include the following agreement of the parties.

B2.01 In addition to other responsibilities of Owner as set forth in this Agreement, Owner shall at its expense:

A. Provide Engineer with all criteria and full information as to Owner's requirements for the Project, including design objectives and constraints, space, capacity and performance requirements, flexibility, and expandability, and any budgetary limitations; and furnish copies of all design and construction standards which Owner will require to be included in the Drawings and Specifications; and furnish copies of Owner's standard forms, conditions, and related documents for Engineer to include in the Bidding Documents, when applicable.

B. Furnish to Engineer any other available information pertinent to the Project including reports and data relative to previous designs, or investigation at or adjacent to the Site.

C. Following Engineer's assessment of initially-available Project information and data and upon Engineer's request, furnish or otherwise make available such additional Project related information and data as is reasonably required to enable Engineer to complete its Basic and Additional Services. Such additional information or data would generally include the following:

1. Property descriptions.
2. Zoning, deed, and other land use restrictions.
3. Property, boundary, easement, right-of-way, and other special surveys or data, including establishing relevant reference points.
4. Explorations and tests of subsurface conditions at or contiguous to the Site, drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site, or hydrographic surveys, with appropriate professional interpretation thereof.
5. Environmental assessments, audits, investigations, and impact statements, and other relevant environmental or cultural studies as to the Project, the Site, and adjacent areas.
6. Data or consultations as required for the Project but not otherwise identified in the Agreement or the Exhibits thereto.

D. Give prompt written notice to Engineer whenever Owner observes or otherwise becomes aware of the presence at the Site of any Constituent of Concern, or of any other development that affects the scope or time of performance of Engineer's services, or any defect or nonconformance in Engineer's services, the Work, or in the performance of any Contractor.

E. Authorize Engineer to provide Additional Services as set forth in Exhibit A of the Agreement as required.

F. Arrange for safe access to and make all provisions for Engineer to enter upon public and private property as required for Engineer to perform services under the Agreement.

G. Examine all alternate solutions, studies, reports, sketches, Drawings, Specifications, proposals, and other documents presented by Engineer (including obtaining advice of an attorney, insurance counselor, and other advisors or consultants as Owner deems appropriate with respect to such examination) and render in writing timely decisions pertaining thereto.

H. Provide reviews, approvals, and permits from all governmental authorities having jurisdiction to approve all phases of the Project designed or specified by Engineer and such reviews, approvals, and consents from others as may be necessary for completion of each phase of the Project.

I. Provide, as required for the Project:

1. Accounting, bond and financial advisory, independent cost estimating, and insurance counseling services.
2. Legal services with regard to issues pertaining to the Project as Owner requires, Contractor raises, or Engineer reasonably requests.
3. Such auditing services as Owner requires to ascertain how or for what purpose Contractor has used the moneys paid.
4. Placement and payment for advertisement for Bids in appropriate publications.

J. Advise Engineer of the identity and scope of services of any independent consultants employed by Owner to perform or furnish services in regard to the Project, including, but not limited to, cost estimating, project peer review, value engineering, and constructibility review.

K. Furnish to Engineer data as to Owner's anticipated costs for services to be provided by others (including, but not limited to, accounting, bond and financial, independent cost estimating, insurance counseling, and legal advice) for Owner so that Engineer may assist Owner in collating the various cost categories which comprise Total Project Costs.

L. Designate in writing a person authorized to act as Owner's representative. Owner or its representative shall receive and examine documents submitted by Engineer, interpret and define Owner's policies and render decisions and authorizations in writing promptly to prevent unreasonable delay in the progress of Engineer's services.

M. If more than one prime contract is to be awarded for the Work designed or specified by Engineer, designate a person or entity to have authority and responsibility for coordinating the activities among the various prime Contractors, and define and set forth the duties, responsibilities, and limitations of authority of such individual or entity and the relation thereof to the duties, responsibilities, and authority of Engineer as an attachment to this Exhibit B that is to be mutually agreed upon and made a part of this Agreement before such services begin.

N. Perform or provide the following additional services: None

This is **EXHIBIT C**, consisting of 4 pages, referred to in and part of the **Agreement between Owner and Engineer for Professional Services** dated _____, 2014.

Payments to Engineer for Services and Reimbursable Expenses

Article 2 of the Agreement is amended and supplemented to include the following agreement of the parties:

ARTICLE 2 – Owner’s Responsibilities

C2.01 Compensation for Basic Services (Other Than for Services of Engineer’s Resident Project Representative, Post-Construction Phase Services, Additional Services and Reimbursable Expenses) – Percentage of Construction Cost Method of Payment

A. Owner shall pay Engineer for Basic Services, except for services of Engineer’s Resident Project Representative, Post-Construction Phase Services, Additional Services and Reimbursable Expenses, set forth in Exhibit A, as follows:

1. *Planning and Preliminary Design Phase.* A lump sum amount equal to 7.0% of the estimated preliminary engineering estimate, this amount includes compensation for Engineer’s Services and services of Engineer’s Consultants, if any. The cost for the services described herein accounts for labor, overhead and profit.

2. *Environmental Engineering Phase Service.* An amount equal to \$20,000.00, this amount includes compensation for Engineer’s Services and services of Engineer’s Consultants, if any.

3. *Construction Phase Services.* An amount equal to 7.0% of the Construction Cost. This amount includes compensation for Engineer’s Services and services of Engineer’s Consultants, if any. The percentage of Construction Cost noted herein accounts for labor, overhead and profit.

4. As a basis for payment to Engineer, Construction Cost will be based on the actual final cost of Work designed or specified and incorporated in the completed Project. No deduction is to be made from Engineer’s compensation on account of any penalty, liquidated damages, or other amounts withheld from payments to Contractor(s).

5. Progress payments: The portion of the amounts billed for Engineer’s services which is on account of the Percentage of Construction Cost will be based upon Engineer’s estimate of the proportion of the total services actually completed during the billing period to the Percentage of Construction Cost.

C2.02 Compensation For Reimbursable Expenses

A. Owner shall pay Engineer for all Reimbursable Expenses at Engineer’s actual cost, not to exceed the rates set forth in Appendix 1 to this Exhibit C, or at such other actual cost to Engineer.

B. Reimbursable Expenses include the following categories: transportation and subsistence incidental thereto; obtaining bids or proposals from Contractor(s); providing and maintaining field office facilities including furnishings and utilities; toll telephone calls and mobile phone charges; reproduction of reports, Drawings, Specifications, Bidding Documents, and similar Project-related items in addition to those required under Exhibit A, and, if authorized in advance by Owner, overtime work requiring higher than regular rates. In addition, if authorized in advance by Owner, Reimbursable Expenses will also include expenses incurred for computer time and the use of other highly specialized equipment.

C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal expenses actually incurred or allocated by Engineer, plus all invoiced external Reimbursable Expenses allocable to the Project, all of which Reimbursable Expenses will be detailed in writing and submitted to Owner.

C2.03 Compensation for Record Documents Phase, Post-Construction Phase and Additional Services, and for the Services of a Resident Project Representative – Standard Hourly Rates Method of Payment

A. Owner shall pay Engineer for Record Documents Phase, Post-Construction Phase and Additional Services, if any, and for the services of a Resident Project Representative, as follows:

1. *General.* For services of Engineer's employees engaged directly on the Project, an amount equal to the cumulative hours charged to the Project by each of Engineer's employees, or class employees, times Standard Hourly Rates for each applicable billing employee or class of employees, which Standard Hourly Rates are set forth on Appendix 2 to this Exhibit C.

C2.04 Other Provisions Concerning Payment

A. Whenever Engineer is entitled to compensation for the charges of Engineer's Consultants, those charges to Owner shall be the amounts billed by Engineer's Consultants to Engineer.

B. Estimated Compensation Amounts

1. Engineer's estimate of the amounts that will become payable for specified services are only estimates for planning purposes, are not binding on the parties, and are not the minimum or maximum amounts payable to Engineer under the Agreement.

2. When estimated compensation amounts have been stated herein and it subsequently becomes apparent to Engineer that a compensation amount thus estimated will be exceeded, Engineer shall give Owner written notice thereof. Promptly thereafter Owner and Engineer shall review the matter of services remaining to be performed and compensation for such services. Owner shall either agree to such compensation exceeding said estimated amount or Owner and Engineer shall agree to a reduction in the remaining services to be rendered by Engineer, so that total compensation for such services will not exceed said estimated amount when such services are completed.

C. To the extent necessary to verify Engineer's charges and upon Owner's timely request, Engineer shall make copies of such records available to Owner at no cost.

This is **Appendix 1 to EXHIBIT C**, consisting of 4 pages, referred to in and part of the **Agreement between Owner and Engineer for Professional Services** dated _____, 2014.

Reimbursable Expenses Schedule

Current agreements for engineering services stipulate that the Reimbursable Expenses are subject to review and adjustment per Exhibit C. Reimbursable expenses for services performed on the date of the Agreement are:

Fax	\$ 0.25 /page
8"x11" Copies/Impressions	\$ 0.25/page
Blue Print Copies	\$ 0.50/sq. ft.
Reproducible Copies (Mylar)	\$ 1.00/sq. ft.
Reproducible Copies (Paper)	\$ 0.75/sq. ft.
Mileage (auto)	\$ 0.55/mile
Field Truck Daily Charge	\$ 0.00/day
Mileage (Field Truck)	\$ 0.55/mile
Field Survey Equipment	\$ 0.00/day
Confined Space Equipment	\$ N/A/day plus expenses
Resident Project Representative Equipment	\$ N/A/month
Computer CPU Charge	\$ 20.00/hour
Specialized Software	\$ 20.00/hour
Personal Computer Charge	\$ 20.00/hour
CAD Charge	\$ 20.00/hour
CAE Terminal Charge	\$ N/A/hour
VCR and Monitor Charge	\$ N/A/day, \$ N/A/week, or \$ N/A/month
Video Camcorder	\$ N/A/day, plus \$ N/A/tape
Electrical Meters Charge	\$ N/A/week, or \$ N/A/month
Flow Meter Charge	\$ N/A/week, or \$ N/A/month
Rain Gauge	\$ N/A/week, or \$ N/A/month
Sampler Charge	\$ N/A/week, or \$ N/A/month
Dissolved Oxygen Tester Charge	\$ N/A/week
Fluorometer	\$ N/A/week
Laboratory Pilot Testing Charge	\$ N/A/week, or \$ N/A/month
Soil Gas Kit	\$ N/A/day
Submersible Pump	\$ N/A/day
Water Level Meter	\$ N/A/day, or \$ N/A/month
Soil Sampling	\$ N/A/sample
Groundwater Sampling	\$ N/A/sample
Health and Safety Level D	\$ N/A/day
Health and Safety Level C	\$ N/A/day
Electronic Media Charge	\$ N/A/hour
Long Distance Phone Calls	at cost
Mobile Phone	\$ 0.00/day
Meals and Lodging	at cost

This is **Appendix 2 to EXHIBIT C**, consisting of 4 pages, referred to in and part of the **Agreement between Owner and Engineer for Professional Services** dated _____, 2014.

Standard Hourly Rates Schedule

A. Standard Hourly Rates

1. Standard Hourly Rates are set forth in this Appendix 2 to this Exhibit C and include salaries and wages paid to personnel in each billing class plus the cost of customary and statutory benefits, general and administrative overhead, non-project operating costs, and operating margin or profit.

2. The Standard Hourly Rates may be adjusted annually (as of July 2014) to reflect equitable changes in the compensation payable to Engineer, if agreed to in writing by Owner and Engineer.

B. Schedule

Hourly rates for services performed on or after the date of the Agreement are:

Principal	\$ 150.00/hour
Senior Project Engineer	\$ 120.00/hour
Project Manager	\$ 110.00/hour
Engineer	\$ 100.00/hour
Professional Surveyor	\$ 150.00/hour
Field Inspector	\$ 90.00/hour
Engineering Assistant	\$ 50.00/hour
Surveying Assistant	\$ 35.00/hour
Designer	\$ 60.00/hour
Technician	\$ 50.00/hour
Computer Aided Design (CAD)	\$ 20.00/hour
Clerical	\$ 30.00/hour
Survey Crew	\$ 175.00/hour
GPS Survey	\$ 90.00/hour

Duties, Responsibilities, and Limitations of Authority of Resident Project Representative

Paragraph 1.01.A of the Agreement is amended and supplemented to include the following agreement of the parties:

D1.01 Resident Project Representative

A. Engineer shall furnish a Resident Project Representative (“RPR”), assistants, and other field staff to assist Engineer in observing progress and quality of the Work. The RPR, assistants, and other field staff under this Exhibit D may provide full time representation or may provide representation to a lesser degree.

B. Through such additional observations of Contractor’s work in progress and field checks of materials and equipment by the RPR and assistants, Engineer shall endeavor to provide further protection for Owner against defects and deficiencies in the Work. However, Engineer shall not, during such visits or as a result of such observations of Contractor’s work in progress, supervise, direct, or have control over the Contractor’s Work nor shall Engineer have authority over or responsibility for the means, methods, techniques, sequences, or procedures selected or used by Contractor, for security or safety at the Site, for safety precautions and programs incident to the Contractor’s work in progress, for any failure of Contractor to comply with Laws and Regulations applicable to Contractor’s performing and furnishing the Work, or responsibility of construction for Contractor’s failure to furnish and perform the Work in accordance with the Contract Documents.

C. The duties and responsibilities of the RPR are as follows:

1. *General:* RPR is Engineer’s agent at the Site, will act as directed by and under the supervision of Engineer, and will confer with Engineer regarding RPR’s actions. RPR’s dealings in matters pertaining to the Contractor’s work in progress shall in general be with Engineer and Contractor, keeping Owner advised as necessary. RPR’s dealings with subcontractors shall only be through or with the full knowledge and approval of Contractor. RPR shall generally communicate with Owner with the knowledge of and under the direction of Engineer.

2. *Schedules:* Review the progress schedule, schedule of Shop Drawing and Sample submittals, and schedule of values prepared by Contractor and consult with Engineer concerning acceptability.

3. *Conferences and Meetings:* Attend meetings with Contractor, such as preconstruction conferences, progress meetings, job conferences and other project-related meetings, and prepare and circulate copies of minutes thereof.

4. Liaison:

a. Serve as Engineer’s liaison with Contractor, working principally through Contractor’s superintendent, assist in providing information regarding the intent of the Contract Documents.

b. Assist Engineer in serving as Owner’s liaison with Contractor when Contractor’s operations affect Owner’s on-Site operations.

c. Assist in obtaining from Owner additional details or information, when required for proper execution of the Work.

5. *Interpretation of Contract Documents:* Report to Engineer when clarifications and interpretations of the Contract Documents are needed and transmit to Contractor clarifications and interpretations as issued by Engineer.

6. Shop Drawings and Samples:

a. Record date of receipt of Samples and approved Shop Drawings.

b. Receive Samples which are furnished at the Site by Contractor, and notify Engineer of availability of Samples for examination.

c. Advise Engineer and Contractor of the commencement of any portion of the Work requiring a Shop Drawing or Sample submittal for which RPR believes that the submittal has not been approved by Engineer.

7. *Modifications*: Consider and evaluate Contractor's suggestions for modifications in Drawings or Specifications and report such suggestions, together with RPR's recommendations, to Engineer. Transmit to Contractor in writing decisions as issued by Engineer.

8. Review of Work and Rejection of Defective Work:

a. Conduct on-Site observations of Contractor's work in progress to assist Engineer in determining if the Work is in general proceeding in accordance with the Contract Documents.

b. Report to Engineer whenever RPR believes that any part of Contractor's work in progress will not produce a completed Project that conforms generally to the Contract Documents or will imperil the integrity of the design concept of the completed Project as a functioning whole as indicated in the Contract Documents, or has been damaged, or does not meet the requirements of any inspection, test or approval required to be made; and advise Engineer of that part of work in progress that RPR believes should be corrected or rejected or should be uncovered for observation, or requires special testing, inspection or approval.

9. Inspections, Tests, and System Startups:

a. Consult with Engineer in advance of scheduled major inspections, tests, and systems startups of important phases of the Work.

b. Verify that tests, equipment, and systems start-ups and operating and maintenance training are conducted in the presence of appropriate Owner's personnel, and that Contractor maintains adequate records thereof.

c. Observe, record, and report to Engineer appropriate details relative to the test procedures and systems start-ups.

d. Accompany visiting inspectors representing public or other agencies having jurisdiction over the Project, record the results of these inspections, and report to Engineer.

10. Records:

a. Maintain at the Site orderly files for correspondence, reports of job conferences, reproductions of original Contract Documents including all Change Orders, Field Orders, Work Change Directives, Addenda, additional Drawings issued subsequent to the execution of the Contract, Engineer's clarifications and interpretations of the Contract Documents, progress reports, Shop Drawing and Sample submittals received from and delivered to Contractor, and other Project-related documents.

b. Prepare a daily report or keep a diary or log book, recording Contractor's hours on the Site, weather conditions, data relative to questions of Change Orders, Field Orders, Work Change Directives, or changed conditions, Site visitors, daily activities, decisions, observations in general, and specific observations in more detail as in the case of observing test procedures; and send copies to Engineer.

c. Record names, addresses, fax numbers, e-mail addresses, web site locations, and telephone numbers of all Contractors, subcontractors, and major suppliers of materials and equipment.

d. Maintain records for use in preparing Project documentation.

e. Upon completion of the Work, furnish original set of all RPR Project documentation to Engineer.

11. Reports:

- a. Furnish to Engineer periodic reports as required of progress of the Work and of Contractor's compliance with the progress schedule and schedule of Shop Drawing and Sample submittals.
- b. Draft and recommend to Engineer proposed Change Orders, Work Change Directives, and Field Orders. Obtain backup material from Contractor.
- c. Furnish to Engineer and Owner copies of all inspection, test, and system start-up reports.
- d. Immediately notify Engineer of the occurrence of any Site accidents, emergencies, acts of God endangering the Work, damage to property by fire or other causes, or the discovery of any Constituent of Concern.

12. *Payment Requests:* Review Applications for Payment with Contractor for compliance with the established procedure for their submission and forward with recommendations to Engineer, noting particularly the relationship of the payment requested to the schedule of values, Work completed, and materials and equipment delivered at the Site but not incorporated in the Work.

13. *Certificates, Operation and Maintenance Manuals:* During the course of the Work, verify that materials and equipment certificates, operation and maintenance manuals and other data required by the Specifications to be assembled and furnished by Contractor are applicable to the items actually installed and in accordance with the Contract Documents, and have these documents delivered to Engineer for review and forwarding to Owner prior to payment for that part of the Work.

14. Completion:

- a. Participate in a Substantial Completion inspection, assist in the determination of Substantial Completion and the preparation of lists of items to be completed or corrected.
- b. Participate in a final inspection in the company of Engineer, Owner, and Contractor and prepare a final list of items to be completed and deficiencies to be remedied.
- c. Observe whether all items on the final list have been completed or corrected and make recommendations to Engineer concerning acceptance and issuance of the Notice of Acceptability of the Work.

D. Resident Project Representative shall not:

1. Exceed limitations of Engineer's authority as set forth in the Agreement or the Contract Documents.
2. Undertake any of the responsibilities of Contractor, subcontractors, suppliers, or Contractor's superintendent.
3. Advise on, issue directions relative to, or assume control over any aspect of the means, methods, techniques, sequences or procedures of Contractor's work unless such advice or directions are specifically required by the Contract Documents.
4. Advise on, issue directions regarding, or assume control over safety practices, precautions, and programs in connection with the activities or operations of Owner or Contractor.
5. Participate in specialized field or laboratory tests or inspections conducted off-site by others except as specifically authorized by Engineer.
6. Accept Shop Drawing or Sample submittals from anyone other than Contractor.
7. Authorize Owner to occupy the Project in whole or in part.

This is **EXHIBIT E**, consisting of 2 pages, referred to in and part of the **Agreement between Owner and Engineer for Professional Services** dated _____, 2014.

NOTICE OF ACCEPTABILITY OF WORK

PROJECT: Yandell Road Reconstruction

OWNER: Madison County, Mississippi

OWNER'S CONSTRUCTION CONTRACT IDENTIFICATION:

EFFECTIVE DATE OF THE CONSTRUCTION AGREEMENT:

CONSTRUCTION CONTRACT DATE:

ENGINEER: Rudy M. Warnock, Jr., P.E.

4

To:

OWNER

And To:

CONTRACTOR

From:

ENGINEER

The Engineer hereby gives notice to the above Owner and Contractor that the completed Work furnished and performed by Contractor under the above Contract is acceptable, expressly subject to the provisions of the related Contract Documents, the Agreement between Owner and Engineer for Professional Services dated _____, 2014, and the terms and conditions set forth on the reverse side of this Notice.

By: _____

Title: _____

Dated: _____

(Reverse side of Notice)
CONDITIONS OF NOTICE OF ACCEPTABILITY OF WORK

The Notice of Acceptability of Work (“Notice”) on the front side of this sheet is expressly made subject to the following terms and conditions to which all persons who receive said Notice and rely thereon agree:

1. This Notice is given with the skill and care ordinarily used by members of the engineering profession practicing under similar conditions at the same time and in the same locality.
2. This Notice reflects and is an expression of the professional judgment of Engineer.
3. This Notice is given as to the best of Engineer’s knowledge, information, and belief as of the date hereof.
4. This Notice is based entirely on and expressly limited by the scope of services Engineer has been employed by Owner to perform or furnish during construction of the Project (including observation of the Contractor’s work) under Engineer’s Agreement with Owner and under the Construction Contract referred to on the front side of this Notice, and applies only to facts that are within Engineer’s knowledge or could reasonably have been ascertained by Engineer as a result of carrying out the responsibilities specifically assigned to Engineer under such Agreement and Construction Contract.
5. This Notice is not a guarantee or warranty of Contractor’s performance under the Construction Contract referred to on the front side of this Notice, nor an assumption of responsibility for any failure of Contractor to furnish and perform the Work thereunder in accordance with the Contract Documents.

This is **EXHIBIT F**, consisting of 1 page, referred to in and part of the **Agreement between Owner and Engineer for Professional Services** dated _____, 2014.

Construction Cost Limit

Paragraph 5.02 of the Agreement is amended and supplemented to include the following agreement of the parties:

F5.02 Designing to Construction Cost Limit

A. Owner and Engineer hereby agree to a Construction Cost limit in the amount of \$4,000,000.00, as reflected on Exhibit F-1 attached hereto.

B. A bidding or negotiating contingency of five percent (5%) will be added to any Construction Cost limit established.

excess of the then established Construction Cost limit will constitute a corresponding increase in the Construction Cost limit.

D. Engineer will be permitted to determine what types and quality of materials, equipment and component systems are to be included in the Drawings and Specifications. Engineer may make reasonable adjustments in the scope, extent, and character of the Project to the extent consistent with the Project requirements and sound engineering practices, to bring the Project within the Construction Cost limit.

E. If the Bidding or Negotiating Phase has not commenced within six months after completion of the Final Design Phase, or if industry-wide prices are changed because of unusual or unanticipated events affecting the general level of prices or times of delivery in the construction industry, the established Construction Cost limit will not be binding on Engineer. In such cases, Owner shall consent to an adjustment in the Construction Cost limit commensurate with any applicable change in the general level of prices in the construction industry between the date of completion of the Final Design Phase and the date on which proposals or Bids are sought.

F. If the lowest bona fide proposal or Bid exceeds the established Construction Cost limit, Owner shall (1) give written approval to increase such Construction Cost limit, or (2) authorize negotiating or rebidding the Project within a reasonable time, or (3) cooperate in revising the Project's scope, extent, or character to the extent consistent with the Project's requirements and with sound engineering practices. In the case of (3), Engineer shall modify the Contract Documents as necessary to bring the Construction Cost within the Construction Cost Limit. Owner shall pay Engineer's cost to provide such modification services, including the costs of the services of Engineer's Consultants, all overhead expenses reasonably related thereto, and Reimbursable Expenses, but without profit to Engineer on account of such services. The providing of such services will be the limit of Engineer's responsibility in this regard and, having done so, Engineer shall be entitled to payment for services and expenses in accordance with this Agreement and will not otherwise be liable for damages attributable to the lowest bona fide proposal or Bid exceeding the established Construction Cost limit.

Insurance

Paragraph 6.04 of the Agreement is amended and supplemented to include the following agreement of the parties.

G6.04 Insurance

A. The limits of liability for the insurance required by paragraph 6.05.A of the Agreement are as follows:

By Engineer:

- | | |
|---|-------------|
| a. Workers' Compensation: | Statutory |
| b. Employer's Liability -- | |
| 1) Each Accident: | \$ 500,000 |
| 2) Disease, Policy Limit: | \$ 500,000 |
| 3) Disease, Each Employee: | \$ 500,000 |
| c. General Liability -- | |
| 1) Each Occurrence (Bodily Injury and
Property Damage): | \$1,000,000 |
| 2) General Aggregate: | \$2,000,000 |
| d. Excess or Umbrella Liability -- | |
| 1) Each Occurrence: | \$1,000,000 |
| 2) General Aggregate: | \$1,000,000 |
| e. Automobile Liability -- | |
| 1) Combined Single Limit
(Bodily Injury and Property Damage):
Each Accident | \$1,000,000 |

This is **EXHIBIT H**, consisting of 1 page, referred to in and part of the **Agreement between Owner and Engineer for Professional Services** dated _____, 2014.

Dispute Resolution

Paragraph 6.08 of the Agreement is amended and supplemented to include the following agreement of the parties:

H6.08 Dispute Resolution

A. Mediation. Owner and Engineer agree that they shall first submit any and all unsettled claims, counterclaims, disputes, and other matters in question between them arising out of or relating to this Agreement or the breach thereof (“Disputes”) to mediation by a party mutually agreeable to the Owner and Engineer. If such mediation is unsuccessful in resolving a Dispute, then (a) the parties may mutually agree to a dispute resolution of their choice, or (b) either party may seek to have the Dispute resolved by a court of competent jurisdiction.

This is **EXHIBIT I**, consisting of 1 page, referred to in and part of the **Agreement between Owner and Engineer for Professional Services** dated _____, 2014.

Allocation of Risks

Paragraph 6.11 of the Agreement is amended and supplemented to include the following agreement of the parties:

16.11.B Limitation of Engineer's Liability

1. *Engineer's Liability Limited to Amount of Insurance Proceeds.* Engineer shall procure and maintain insurance as required by and set forth in Exhibit G to this Agreement. Notwithstanding any other provision of this Agreement, and to the fullest extent permitted by law, the total liability, in the aggregate, of Engineer and Engineer's officers, directors, partners, employees, agents, and Engineer's Consultants, and any of them, to Owner and anyone claiming by, through, or under Owner for any and all claims, losses, costs, or damages whatsoever arising out of, resulting from or in any way related to the Project or the Agreement from any cause or causes, including but not limited to the negligence, professional errors or omissions, strict liability or breach of contract, or warranty express or implied, of Engineer or Engineer's officers, directors, partners, employees, agents, or Engineer's Consultants, or any of them (hereafter "Owner's Claims"), shall not exceed the total insurance proceeds paid on behalf of or to Engineer by Engineer's insurers in settlement or satisfaction of Owner's Claims under the terms and conditions of Engineer's insurance policies applicable thereto (excluding fees, costs and expenses of investigation, claims adjustment, defense, and appeal). If no such insurance coverage is provided with respect to Owner's Claims, then the total liability, in the aggregate, of Engineer and Engineer's officers, directors, partners, employees, agents, and Engineer's Consultants, and any of them to Owner and anyone claiming by, through, or under Owner for any and all such uninsured Owner's claims shall not exceed the total value of the fee earned.

This is **EXHIBIT J**, consisting of 1 page, referred to in and part of the **Agreement between Owner and Engineer for Professional Services** dated _____, 2014.

Special Provisions

Paragraph(s) _____ of the Agreement is/are amended to include the following agreement(s) of the parties:

Not Applicable

This is **EXHIBIT K**, consisting of 2 pages, referred to in and part of the **Agreement between Owner and Engineer for Professional Services** dated _____, 2014.

AMENDMENT TO OWNER-ENGINEER AGREEMENT

1. Background Data:

- a. Effective Date of Owner-Engineer Agreement: _____
- b. Owner: _____
- c. Engineer: _____
- d. Project: _____

2. Nature of Amendment *[Check those that are applicable and delete those that are inapplicable.]*

- _____ Additional Services to be performed by Engineer
- _____ Modifications to Services of Engineer
- _____ Modifications to Responsibilities of Owner
- _____ Modifications to Payment to Engineer
- _____ Modifications to Time(s) for rendering Services
- _____ Modifications to other terms and conditions of the Agreement

3. Description of Modifications

Attachment 1, "Modifications"
[List other Attachments, if any]

Owner and Engineer hereby agree to modify the above-referenced Agreement as set forth in this Amendment. All provisions of the Agreement not modified by this or previous Amendments remain in effect. The Effective Date of this Amendment is _____.

OWNER:

ENGINEER:

By: _____

By: _____

Title: _____

Title: _____

Date Signed: _____

Date Signed: _____

This is **Attachment 1**, consisting of _____ pages, to Amendment No. _____, dated _____, 201__.

Modifications

[Include the following paragraphs that are appropriate and delete those not applicable to this amendment. Refer to paragraph numbers used in the Agreement or a previous amendment for clarity with respect to the modifications to be made. Use paragraph numbers in this document for ease of reference herein and in future correspondence or amendments.]

1. Engineer shall perform the following Additional Services:

2. The Scope of Services currently authorized to be performed by Engineer in accordance with the Agreement and previous amendments, if any, is modified as follows:

3. The responsibilities of Owner are modified as follows:

4. For the Additional Services or the modifications to services set forth above, Owner shall pay Engineer the following additional or modified compensation:

5. The schedule for rendering services is modified as follows:

6. Other portions of the Agreement (including previous amendments, if any) are modified as follows: