



# Madison County Buildings and Grounds

Shelton Vance, County Administrator ▪ Danny Lee, Director of Buildings & Grounds

125 West North Street, Post Office Box 608, Canton, Mississippi 39046  
Office 601-855-5500 ▪ Facsimile 601-855-5759  
danny.lee@madison-co.com

**Project:**

Courtroom Communication and Sound Quality Improvements  
Madison County Circuit Court  
Canton, Ms.

**Location:**

Madison County Circuit Court  
128 West North Street  
Canton, MS 39046

**Contact:**

Danny Lee, Director of Building and Grounds

**Insurance:**

- Liability Insurance

**Areas of Work:**

- Madison County Circuit Court Courtroom

**Scope of Work:**

- **Sound Improvements**
  - Install acoustic wall panels and suspended panel
- **Communication Improvements**
  - Install 3 inch, high output, Satellite Speaker
  - Install Power Amplifier
  - Install Rack Mount Kit

**Material:**

This quote shall include the following materials along with all items and labor required for proper installation to meet or exceed manufactures recommendations. All items that are not included in the list provided that may be required for proper installation shall be included in the vendors quote

24	Custom	Acoustic Wall Panel 2' x 4' x 2" (Color to be selected by owner)
24	Custom	Acoustic Wall Panel 4' x 5' x 2" (Color to be selected by owner)
1	Custom	Absorbent Suspended Cloud 8' Diameter x 2" (Color to be selected by owner)
1	Custom	Mounting/Suspension Hardware
1	CS-S3B	3" High Output Full Range Satellite Speaker w/Innovative Aiming/Mounting 16Ω
1	Lucia 60/1-70	Single Channel Power Amplifier 60w/70V/16Ω
1	LAB.LEVEL	Tabletop Volume Controller for Lucia Amplifiers
1	990692002	Rack Mount Kit for Lucia Series
A/R	Necessary	Bulk Wire, Connectors and Hardware
A/R	Necessary	Freight
A/R	Necessary	Installation Labor

Panel layout will be installed as shown on the attached sheets.

A small format, full-range loudspeaker with independent volume control will be installed on the judges' bench for personal monitoring purposes. It will have a dedicated desktop mounted volume control. The single channel amplifier supporting this loudspeaker will rack mount in the existing equipment rack located in this direct vicinity.

**Work Schedule:**

- This price is additionally based on an installation schedule of 8am to 5pm.
- Contractor will be responsible for uninstalling/reinstalling the pews in order to allow enough workspace for required scaffolding.

**Clean Up**

- Collect and dispose all waste material, trash and debris as a result of this project on a daily basis. Contractor will be responsible for disposal of trash.

**REQUESTED QUOTE**

**SUBMIT TO:**

Danny Lee  
Madison County Board of Supervisors  
P.O. Box 39046-0608  
125 West North Street  
Canton, MS 39046

**SUBMITTED BY:**

Bidder's Full Name: Rebel Sound Systems  
Address: 21032 Oaugherty Road  
City, State, Zip: Long Beach, MS 39560  
Date: 9/13/18

**QUOTE:**

Acoustic Panels and required material	\$ <u>12,000.00</u>
Speaker, Rack and required material	\$ <u>600.00</u>
Labor to Install	* <u>18,900.00</u>
<b>Total Quote</b>	\$ <u>31,500.00</u>

Owners Signature  Date 9/13/18



# Madison County Buildings and Grounds

Shelton Vance, County Administrator ▪ Danny Lee, Director of Buildings & Grounds

125 West North Street, Post Office Box 608, Canton, Mississippi 39046  
Office 601-855-5500 ▪ Facsimile 601-855-5759  
danny.lee@madison-co.com

**Project:**

Courtroom Communication and Sound Quality Improvements  
Madison County Circuit Court  
Canton, Ms.

**Location:**

Madison County Circuit Court  
128 West North Street  
Canton, MS 39046

**Contact:**

Danny Lee, Director of Building and Grounds

**Insurance:**

- Liability Insurance

**Areas of Work:**

- Madison County Circuit Court Courtroom

**Scope of Work:**

- **Sound Improvements**
  - Install acoustic wall panels and suspended panel
- **Communication Improvements**
  - Install 3 inch, high output, Satellite Speaker
  - Install Power Amplifier
  - Install Rack Mount Kit

**Material:**

This quote shall include the following materials along with all items and labor required for proper installation to meet or exceed manufactures recommendations. All items that are not included in the list provided that may be required for proper installation shall be included in the vendors quote

24	Custom	Acoustic Wall Panel 2' x 4' x 2" (Color to be selected by owner)
24	Custom	Acoustic Wall Panel 4' x 5' x 2" (Color to be selected by owner)
1	Custom	Absorbent Suspended Cloud 8' Diameter x 2" (Color to be selected by owner)
1	Custom	Mounting/Suspension Hardware
1	CS-S3B	3" High Output Full Range Satellite Speaker w/Innovative Aiming/Mounting 16Ω
1	Lucia 60/1-70	Single Channel Power Amplifier 60w/70V/16Ω
1	LAB.LEVEL	Tabletop Volume Controller for Lucia Amplifiers
1	990692002	Rack Mount Kit for Lucia Series
A/R	Necessary	Bulk Wire, Connectors and Hardware
A/R	Necessary	Freight
A/R	Necessary	Installation Labor

Panel layout will be installed as shown on the attached sheets.

A small format, full-range loudspeaker with independent volume control will be installed on the judges' bench for personal monitoring purposes. It will have a dedicated desktop mounted volume control. The single channel amplifier supporting this loudspeaker will rack mount in the existing equipment rack located in this direct vicinity.

**Work Schedule:**

- This price is additionally based on an installation schedule of 8am to 5pm.
- Contractor will be responsible for uninstalling/reinstalling the pews in order to allow enough workspace for required scaffolding.

**Clean Up**

- Collect and dispose all waste material, trash and debris as a result of this project on a daily basis. Contractor will be responsible for disposal of trash.

**REQUESTED QUOTE**

**SUBMIT TO:**

Danny Lee  
Madison County Board of Supervisors  
P.O. Box 39046-0608  
125 West North Street  
Canton, MS 39046

**SUBMITTED BY:**

Bidder's Full Name: Sound & Communications  
Address: 104 Cypress Cove  
City, State, Zip: Flowood, MS 39232  
Date: 2018-09-13

**QUOTE:**

Acoustic Panels and required material	\$ <u>12,565.09</u>
Speaker, Rack and required material	\$ <u>504.05</u>
Labor	\$ <u>14,310.00</u>
<b>Total Quote</b>	\$ <u>27,379.14</u>

Owners Signature  Date 2018-09-13