

Department of Engineering  
Tim Bryan, P.E., County Engineer

3137 South Liberty Street, Canton, MS 39046  
Office (601) 790-2525 FAX (601) 859-3430

## MEMORANDUM

September 30, 2020

To: Sheila Jones, Supervisor, District I  
Trey Baxter, Supervisor, District II  
Gerald Steen, Supervisor, District III  
Karl Banks, Supervisor, District IV  
Paul Griffin, Supervisor, District V

From: Tim Bryan, P.E.  
County Engineer

Re: Award Bid  
Oakfield Blvd. Drainage Improvements Project

On September 25, 2020 construction bids were received for the Oakfield Blvd. Drainage Improvements Project.

The Engineering Department recommends that the Board approve and award the contract to the lowest bidder, H&M Construction Company, LLC for \$562,046.00 and authorize the Board President to sign the contract.



1076 Highland Colony Parkway  
Suite 325  
Ridgeland, MS 39157

TEL 601.825.3633  
FAX 601.825.3650

[www.GarverUSA.com](http://www.GarverUSA.com)

---

September 30, 2020

Tim Bryan, PE, PTOE  
County Engineer  
3137 South Liberty Street  
Canton, MS 39046

Re: Madison County Board of Supervisors  
Oakfield Boulevard Drainage Improvements  
Recommendation of Award

Dear Mr. Bryan:

Bids were received for the Oakfield Boulevard Drainage Improvements project at 10:00 am on September 25, 2020. The bids have been checked for accuracy and for compliance with the contract documents. A tabulation of the bids received is enclosed with this letter.

A total of three bids were received on the project. H&M Construction Company, LLC submitted the low bid for the project in the amount of \$562,046.00. The bid is 8.4% below the Engineer's Opinion of Probable Cost of \$613,830.00.

We believe that the bid submitted by H&M Construction Company, LLC represents a good value for the Madison County Board of Supervisors. We recommend that the construction contract for the Oakfield Boulevard Drainage Improvements project be awarded to H&M Construction Company, LLC.

Please call me if you have any questions.

Sincerely,


GARVER, LLC

Wayne Black, P.E.  
Project Manager

**MADISON COUNTY BOARD OF SUPERVISORS  
OAKFIELD BOULEVARD DRAINAGE IMPROVEMENTS  
UNIT PRICE BID TABULATION**

BASE BID OAKFIELD BOULEVARD DRAINAGE IMPROVEMENTS					CONTRACTOR		CONTRACTOR		CONTRACTOR			
					H&M CONSTRUCTION CO., LLC		PAVECON LTD. CO.		HEMPHILL CONSTRUCTION COMPANY, INC.			
#	SPEC NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICE	BID AMOUNT	UNIT PRICE	BID AMOUNT	UNIT PRICE	BID AMOUNT		
1	SP-02.1	Relocation of Existing Lighting Assemblies	EA	5	\$ 490.00	\$ 2,450.00	\$ 1,285.40	\$ 6,427.00	\$ 1,862.00	\$ 9,310.00		
2	SP-03.1	8' x 6' Precast Concrete Box Culvert	EA	1	\$ 74,000.00	\$ 74,000.00	\$ 85,164.65	\$ 85,164.65	\$ 82,500.00	\$ 82,500.00		
3	201-A001	Clearing and Grubbing	LS	1	\$ 7,200.00	\$ 7,200.00	\$ 10,633.82	\$ 10,633.82	\$ 63,012.00	\$ 63,012.00		
4	202-B007	Removal of Asphalt Pavement, All Depths	SY	2400	\$ 6.00	\$ 14,400.00	\$ 4.26	\$ 10,224.00	\$ 18.00	\$ 43,200.00		
5	202-B050	Removal of Concrete Combination Curb & Gutter	LF	1451	\$ 4.00	\$ 5,804.00	\$ 37.16	\$ 53,919.16	\$ 12.00	\$ 17,412.00		
6	202-B164	Removal of Inlet and Junction Box, All Types & Sizes	EA	1	\$ 545.00	\$ 545.00	\$ 9,289.33	\$ 9,289.33	\$ 4,500.00	\$ 4,500.00		
7	202-B191	Removal of Pipe, 8" And Above	LF	20	\$ 14.00	\$ 280.00	\$ 55.74	\$ 1,114.80	\$ 100.00	\$ 2,000.00		
8	203-EX	Borrow Excavation, AH, LVM, Class	CY	621	\$ 17.00	\$ 10,557.00	\$ 22.29	\$ 13,842.09	\$ 20.50	\$ 12,730.50		
9	203-A001	Unclassified Excavation, FM, AH	CY	259	\$ 10.00	\$ 2,590.00	\$ 92.89	\$ 24,058.51	\$ 15.00	\$ 3,885.00		
10	206-A002	Structure Excavation	CY	452	\$ 12.00	\$ 5,424.00	\$ 99.09	\$ 44,788.68	\$ 23.00	\$ 10,396.00		
11	206-B001	Select Bedding Material	CY	203	\$ 100.00	\$ 20,300.00	\$ 52.38	\$ 10,633.14	\$ 130.00	\$ 26,390.00		
12	209-A005	Geotextile Stabilization, Type V, Non-Woven	SY	4320	\$ 1.50	\$ 6,480.00	\$ 2.48	\$ 10,713.60	\$ 1.75	\$ 7,560.00		
13	211-B001	Topsoil for Slope Treatment, Contractor Furnished	CY	130	\$ 26.00	\$ 3,380.00	\$ 81.80	\$ 10,634.00	\$ 41.25	\$ 5,362.50		
14	216-A001	Solid Sodding	SY	1561	\$ 7.00	\$ 10,927.00	\$ 6.81	\$ 10,630.41	\$ 5.00	\$ 7,805.00		
15	221-A001	Concrete Paved Ditch	CY	16	\$ 425.00	\$ 6,800.00	\$ 705.06	\$ 11,280.96	\$ 950.00	\$ 15,200.00		
16	234-A001	Temporary Silt Fence	LF	1550	\$ 3.50	\$ 5,425.00	\$ 5.57	\$ 8,633.50	\$ 3.00	\$ 4,650.00		
17	237-A002	Wattles, 20"	LF	75	\$ 5.00	\$ 375.00	\$ 5.33	\$ 399.75	\$ 7.00	\$ 525.00		
18	246-A002	Sandbags	EA	100	\$ 55.00	\$ 5,500.00	\$ 2.66	\$ 266.00	\$ 14.75	\$ 1,475.00		
19	304-F002	Size 610 Crushed Stone Base	TON	2225	\$ 45.00	\$ 100,125.00	\$ 76.79	\$ 170,857.75	\$ 55.25	\$ 122,931.25		
20	403-A003	12.5-mm, ST, Asphalt Pavement	TON	217	\$ 140.00	\$ 30,380.00	\$ 135.04	\$ 29,303.68	\$ 155.00	\$ 33,635.00		
21	403-A006	19-mm, ST, Asphalt Pavement	TON	695	\$ 120.00	\$ 83,400.00	\$ 121.48	\$ 84,428.60	\$ 131.00	\$ 91,045.00		
22	407-A001	Asphalt for Tack Coat	GAL	197	\$ 3.50	\$ 689.50	\$ 8.67	\$ 1,707.99	\$ 3.75	\$ 738.75		
23	503-C010	Saw Cut, Full Depth	LF	1091	\$ 7.00	\$ 7,637.00	\$ 4.49	\$ 4,898.59	\$ 5.00	\$ 5,455.00		
24	601-A001	Class "B" Structural Concrete	CY	35	\$ 735.00	\$ 25,725.00	\$ 804.58	\$ 28,160.30	\$ 1,385.00	\$ 48,475.00		
25	602-A001	Reinforcing Steel	LBS	4498	\$ 1.50	\$ 6,747.00	\$ 1.32	\$ 5,937.36	\$ 1.75	\$ 7,871.50		
26	609-D002	Combination Concrete Curb and Gutter Type 1 Modified	LF	1407	\$ 19.00	\$ 26,733.00	\$ 31.15	\$ 43,828.05	\$ 24.25	\$ 34,119.75		
27	609-D004	Combination Concrete Curb and Gutter Type 2 Modified	LF	44	\$ 23.00	\$ 1,012.00	\$ 27.68	\$ 1,217.92	\$ 58.00	\$ 2,552.00		
28	618-A001	Maintenance of Traffic	LS	1	\$ 14,500.00	\$ 14,500.00	\$ 20,783.35	\$ 20,783.35	\$ 15,500.00	\$ 15,500.00		
29	619-A2006	Temporary Traffic Stripe, Continuous Yellow, Type 1 Tape	LF	735	\$ 5.00	\$ 3,675.00	\$ 3.21	\$ 2,359.35	\$ 3.25	\$ 2,388.75		
30	619-F1001	Concrete Median Barrier, Precast	LF	32	\$ 90.00	\$ 2,880.00	\$ 89.20	\$ 2,854.40	\$ 70.00	\$ 2,240.00		
31	620-A001	Mobilization	LS	1	\$ 54,000.00	\$ 54,000.00	\$ 37,780.72	\$ 37,780.72	\$ 78,350.00	\$ 78,350.00		
32	699-A001	Roadway Construction Stakes	LS	1	\$ 11,000.00	\$ 11,000.00	\$ 8,670.05	\$ 8,670.05	\$ 5,800.00	\$ 5,800.00		
33	815-A007	Loose Riprap, Size 300	TON	182	\$ 59.00	\$ 10,738.00	\$ 89.18	\$ 16,230.76	\$ 75.00	\$ 13,650.00		
34	815-E001	Geotextile under Riprap	SY	245	\$ 1.50	\$ 367.50	\$ 2.17	\$ 531.65	\$ 3.00	\$ 735.00		
<b>Base Bid Total</b>						<b>\$ 562,046.00</b>	<b>Base Bid Total</b>		<b>\$ 782,203.92</b>	<b>Base Bid Total</b>		<b>\$ 783,400.00</b>

I hereby certify that this is an accurate Tabulations of Bids for Oakfield Boulevard Drainage Improvements, which were opened on Friday, September 25, 2020 at 10:00 am C.S.T..

Certified By:   
Wayne Black, P.E.

