

Department of Engineering
Tim Bryan, P.E., County Engineer

3137 South Liberty Street, Canton, MS 39046
Office (601) 790-2525 FAX (601) 859-3430

MEMORANDUM

June 29, 2022

To: Sheila Jones, Supervisor, District I
Trey Baxter, Supervisor, District II
Gerald Steen, Supervisor, District III
Karl Banks, Supervisor, District IV
Paul Griffin, Supervisor, District V

From: Tim Bryan, P.E.
County Engineer

Re: Award Bid
30" Waterline Relocation for Reunion 2
Supervisor District 2

On June 28, 2022, bids were opened for the 30" Waterline Relocation for Reunion 2. The Engineering Department requests that the Board approve and award the contract to the lowest bidder, Hemphill Construction Company, Inc, for \$2,416,000.00 and authorize the Board President to sign the contract.



143-A LeFleurs Square | Jackson, MS 39211
601 355-9526 OFFICE | 601 352-3945 FAX

June 28, 2022

Madison County Board of Supervisors
146 West North Street
Canton, MS 39046

ATTN: Mr. Tim Bryan, P.E.

RE: **Recommendation of Award**
Reunion Parkway Interchange 30" Water Main Relocation

Dear Mr. Bryan:

We are pleased to submit our conclusions and recommendations regarding the Reunion Parkway Interchange 30" Water Main Relocation project contract award. Bids were opened at the Madison County Chancery Clerks Office at 1:30 P.M. on Tuesday, June 28, 2022. A copy of the Certified Tabulation of Bids is attached.

Three bids were submitted in the amounts of \$2,416,000.00, \$2,987,940.00, and \$3,249,465.00 with Hemphill Construction Company, Inc. submitting the lowest bid. The proper proposal documentation, including the bid bond, appears to be in order as required by the contract documents.

Therefore, we recommend that the contract award be made to Hemphill Construction Company, Inc. in the amount of \$2,416,000.00.

Thank you for this opportunity to be of service to you.

Sincerely,

A handwritten signature in blue ink that reads "Brian Granger". The signature is written in a cursive, flowing style.

Brian Granger, P.E., BCEE
Senior Discipline Manager

BG/reg

TABULATION OF BIDS - MISSISSIPPI ENGINEERING GROUP, INC.				Hemphill Construction Company, Inc.		TL Wallace Construction, Inc.		Utility Constructors, Inc.	
Madison County Board of Supervisors Reunion Parkway Interchange 30" Water Main Relocation WEI Project No. 0019168.000				1858 Hwy 49 South Florence, MS 39073 COR # 02449-MC		4025 Hwy 35 North Columbia, MS 39429 COR # 03770-MC		P.O. Box 13627 Jackson, MS 39236 COR # 16721-MC	
ITEM NO	DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	Mobilization, Demobilization	LS	1	452,000.00	\$ 452,000.00	297,000.00	\$ 297,000.00	12,000.00	\$ 12,000.00
2	Clearing and Grubbing	AC	3.7	7,400.00	\$ 27,380.00	25,000.00	\$ 92,500.00	49,750.00	\$ 184,075.00
3	Erosion Control	AC	3.7	7,500.00	\$ 27,750.00	10,000.00	\$ 37,000.00	18,500.00	\$ 68,450.00
4	Connection to Existing Water Main	EA	2	28,003.00	\$ 56,006.00	15,000.00	\$ 30,000.00	52,000.00	\$ 104,000.00
5	Stream Crossing	LS	1	95,000.00	\$ 95,000.00	120,000.00	\$ 120,000.00	100,000.00	\$ 100,000.00
6	Blowoff Valve Assembly	EA	1	25,000.00	\$ 25,000.00	25,000.00	\$ 25,000.00	13,500.00	\$ 13,500.00
7	Air Release Valve	EA	1	35,000.00	\$ 35,000.00	20,000.00	\$ 20,000.00	13,000.00	\$ 13,000.00
8	Gate Valve	EA	2	75,000.00	\$ 150,000.00	60,000.00	\$ 120,000.00	67,500.00	\$ 135,000.00
9	Select Bedding	CY	228	38.00	\$ 8,664.00	50.00	\$ 11,400.00	40.00	\$ 9,120.00
10	Ductile Iron Fittings	LBS	50,000	1.00	\$ 50,000.00	15.00	\$ 750,000.00	13.00	\$ 650,000.00
11	30" DIP Water Main	LF	3,480	215.00	\$ 748,200.00	225.00	\$ 783,000.00	280.00	\$ 974,400.00
12	30" Restrained Joint DIP Water Main	LF	1,160	325.00	\$ 377,000.00	345.00	\$ 400,200.00	582.00	\$ 675,120.00
13	30" DIP Water Main w/ 48" Steel Casing (Open Cut)	LF	280	1,300.00	\$ 364,000.00	1,078.00	\$ 301,840.00	1,110.00	\$ 310,800.00
TOTAL BID					\$ 2,416,000.00		\$ 2,987,940.00		\$ 3,249,465.00

THIS IS TO CERTIFY THAT THIS IS A TRUE AND ACCURATE TABULATION OF BIDS FOR THE REUNION PARKWAY INTERCHANGE 30" WATER MAIN RELOCATION PROJECT THAT WERE RECEIVED BY THE MADISON COUNTY BOARD OF SUPERVISORS AT 1:30 P.M. ON TUESDAY, JUNE 28, 2022.



06.28.2022

CERTIFIED BY: Brian Granger, P.E., BCEE Senior Discipline Manager