

Department of Engineering  
Tim Bryan, P.E., County Engineer

3137 South Liberty Street, Canton, MS 39046  
Office (601) 790-2525 FAX (601) 859-3430

## MEMORANDUM

July 11, 2022

To: Sheila Jones, Supervisor, District I  
Trey Baxter, Supervisor, District II  
Gerald Steen, Supervisor, District III  
Karl Banks, Supervisor, District IV  
Paul Griffin, Supervisor, District V

From: Tim Bryan, P.E.  
County Engineer

Re: Award Bid  
Sharon Road Bridge Rehabilitation Project

On July 8, 2022, construction bids were received from 6 companies for the Sharon Road Bridge Rehabilitation Project.

The Engineering Department recommends that the Board approve and award the contract to the lowest bidder, Fordice Construction Company, for \$175,766.00 and authorize the Board President to sign the contract.

**BID TABULATION**  
**SHARON ROAD BRIDGE REHAB PROJECT**  
**MADISON COUNTY, MISSISSIPPI**

Pay Item Number	Pay Item	Quantity	Unit	NLCarson Construction Co., Inc.		Fortrice Construction Company		Hemphill Construction Co., Inc.		Key, LLC		Dozier, LLC		Joe McGee Construction Co., Inc.	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	Mobilization	1	LS	\$ 31,000.00	\$ 31,000.00	\$ 20,000.00	\$ 20,000.00	\$ 23,250.00	\$ 23,250.00	\$ 45,000.00	\$ 45,000.00	\$ 67,800.00	\$ 67,800.00	\$ 16,000.00	\$ 16,000.00
2	Remove, Rest & Grout 19-foot Precast Bridge Span	1064	SF	\$ 62.50	\$ 66,500.00	\$ 17.50	\$ 18,620.00	\$ 15.50	\$ 16,492.00	\$ 15.00	\$ 15,960.00	\$ 30.50	\$ 32,452.00	\$ 18.00	\$ 19,152.00
3	Remove, Rest & Grout 31-foot Precast Bridge Span	888	SF	\$ 39.00	\$ 33,852.00	\$ 10.75	\$ 9,331.00	\$ 9.35	\$ 8,115.80	\$ 12.00	\$ 10,416.00	\$ 19.75	\$ 17,443.00	\$ 18.00	\$ 15,924.00
4	Remove and Rest Concrete Barrier Rails	138	LF	\$ 55.00	\$ 7,590.00	\$ 50.00	\$ 6,900.00	\$ 50.00	\$ 6,900.00	\$ 50.00	\$ 6,900.00	\$ 120.00	\$ 16,560.00	\$ 33.00	\$ 4,554.00
5	Remove and Rest Guardrail and Posts	83	LF	\$ 35.00	\$ 2,905.00	\$ 65.00	\$ 5,395.00	\$ 55.00	\$ 4,565.00	\$ 50.00	\$ 4,150.00	\$ 450.00	\$ 37,350.00	\$ 50.00	\$ 4,150.00
6	Remove, Rest, and Regrout 19-foot End Cap	2	EA	\$ 4,500.00	\$ 9,000.00	\$ 2,800.00	\$ 5,600.00	\$ 3,225.00	\$ 6,450.00	\$ 3,500.00	\$ 7,000.00	\$ 6,325.00	\$ 12,650.00	\$ 4,750.00	\$ 9,500.00
7	Remove, Rest, and Regrout 31-foot Intermediate Cap	2	EA	\$ 4,500.00	\$ 9,000.00	\$ 2,800.00	\$ 5,600.00	\$ 3,750.00	\$ 7,500.00	\$ 3,500.00	\$ 7,000.00	\$ 6,325.00	\$ 12,650.00	\$ 4,750.00	\$ 9,500.00
8	Remove and Rest Precast Concrete Wing	4	EA	\$ 450.00	\$ 1,800.00	\$ 515.00	\$ 2,060.00	\$ 1,000.00	\$ 4,000.00	\$ 700.00	\$ 2,800.00	\$ 650.00	\$ 2,600.00	\$ 750.00	\$ 3,000.00
9	Remove and Dispose of Timber Piles	28	EA	\$ 50.00	\$ 1,400.00	\$ 90.00	\$ 2,520.00	\$ 325.00	\$ 9,100.00	\$ 500.00	\$ 14,000.00	\$ 150.00	\$ 4,200.00	\$ 95.00	\$ 2,660.00
10	Furnish and Drive 14" Prestressed Concrete Piles	1000	FT	\$ 80.00	\$ 80,000.00	\$ 65.00	\$ 65,000.00	\$ 72.50	\$ 72,500.00	\$ 99.00	\$ 99,000.00	\$ 70.00	\$ 70,000.00	\$ 65.00	\$ 65,000.00
11	Excavation, LVM	120	CR	\$ 12.00	\$ 1,440.00	\$ 20.00	\$ 2,400.00	\$ 15.00	\$ 1,800.00	\$ 18.00	\$ 2,160.00	\$ 25.00	\$ 3,000.00	\$ 13.50	\$ 1,620.00
12	Furnish and Install Borrow Material, LVM	120	CR	\$ 20.00	\$ 2,400.00	\$ 32.00	\$ 3,840.00	\$ 29.50	\$ 3,540.00	\$ 35.00	\$ 4,200.00	\$ 50.00	\$ 6,000.00	\$ 25.00	\$ 3,000.00
13	Furnish and Install Size 610 Crushed Stone Base	40	TON	\$ 70.00	\$ 2,800.00	\$ 75.00	\$ 3,000.00	\$ 100.00	\$ 4,000.00	\$ 85.00	\$ 3,400.00	\$ 81.00	\$ 3,240.00	\$ 72.00	\$ 2,880.00
14	Furnish and Install 300 lb Riprap and Type V Geotextile Fabric	390	TON	\$ 80.00	\$ 24,000.00	\$ 85.00	\$ 25,500.00	\$ 89.50	\$ 26,850.00	\$ 100.00	\$ 30,000.00	\$ 95.50	\$ 28,550.00	\$ 95.00	\$ 28,500.00
<b>TOTAL BID AMOUNT:</b>				<b>\$</b>	<b>273,687.00</b>	<b>\$</b>	<b>175,766.00</b>	<b>\$</b>	<b>195,062.80</b>	<b>\$</b>	<b>251,986.00</b>	<b>\$</b>	<b>314,295.00</b>	<b>\$</b>	<b>185,140.00</b>

I hereby certify that this is a true and accurate tabulation of bids for the Sharon Road Bridge Project which were opened on July 8, 2022 at 10:00 A.M.

  
 Tim Bryan, P.E.  
 County Engineer

July 8, 2022